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Unitil Energy Systems, Inc.
Seacoast Distribution

Operations Center

114 Drinkwater Road
Kensington, NH 03833

Phone: 603-777-5525
Fax: 603-777-5625

I ORIGINAL

March 8, 2005

Freedom Ring Communications LLC
D/B/A Bayring Communications

13 Central St

Farmington, NH 03835

Dear Sirs:

Enclosed are two executed Fourth revised Appendix I, effective Mayl, 2005, Schedule of
Fees and Charges of the license agreement between Unitil Energy Systems, Inc and New
England Telephone and Telegraph Company, Licensors, and, Freedom Ring
Communications, Licensee.

Following execution of the Appendix by Freedom Ring, please return one copy to Until
Energy Systems, Inc. The fees enclosed in Appendix I have been calculated using the
formula approved by the Federal Communications Commission for attachments by
telecommunications providers under the Telecommunications Act of 1996. This formula is
intended to ensure that all telecommunication providers’ attachment fees are calculated in a
non-discriminatory manner.

The changes between this year's fees and last year’s fees are also attributable to the five-
year phase-in of rate increases under the Telecommunications Act of 1996. This is the fifth
year of the phase-in and the fees enclosed are calculated based upon the full increase. The
calculation of this year’s fees also reflects the combined cost data for Concord Electric
Company and Exeter & Hampton Electric Company as the result of thelr merger to form
Unitil Energy Systems, Inc

Sincerely,

Team Leader, Plant' Records

Unitil Energy Systems, Inc

Seacoast Distribution Operations Center
603-777-5525

i eryLong ¢ |
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Unitil Energy Systems, Inc.

Seacoast Distribution Operations Center

Schedule of Fees and Charges

POLE ATTACHMENTS
Attachments
1. General

The licensee shall pay the Licensor as rental for use of each and every pole covered by
this Agreement, any portion of which is occupied or reserved at the Licensee's request for
its attachment during a calendar year or any portion thereof, an attachment fee as herein
specified. Such fee shall be payable to the respective Licensor as detailed below:

2. Annual Attachment Fee

Electric Company:

The Licensee shall pay to Unitil Energy Systems, Inc. - Seacoast Distribution
Operations Center, as rental for the use of each and every pole covered by this
Agreement, any portion of which is occupied or reserved at the Licensee's request for
its attachments, an Annual Attachment Fee for each attachment for each calendar year
or any portion thereof. Such fees shall be payable quarterly on May 1, August 1,
November 1, and February 1 of each year for each pole occupied or reserved at any
time during any calendar year while this Agreement is in effect. For poles jointly
owned or occupied by the Telephone Company and Unitil Energy Systems, Inc. -
Seacoast Distribution Operations Center, fees shall be paid as herein provided with a
portion paid to each Company in accordance with the agreed upon rate.

* $47.56 per solely owned Unitil Energy Systems, Inc. - Seacoast Distribution
Operations Center pole.

* $8.46 per attachment per jointly owned or used Telephone Company and Electric
Company pole.

3. Unauthorized Attachment Fee

For each pole on which the Licensee has made an unauthorized attachment, payment
shall be made by the Licensee to Licensor as follows:

Solely owned pole * $257.54
Jointly owned pole * $45.81
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Seacoast Distribution Operations Center

Other Charges

Computation

All charges for field survey, inspections, removal of Licensee's facilities from Licensor's
poles and any other work performed for Licensee shall be based upon the full cost and
expense to Licensor of such work or for having such work performed by an authorized
representative plus, unless waived by Licensor or either of them, an amount equal to ten
(10%) percent of Licensor's full cost.

Cost of Facility Modifications or Additions

1.

Modifications or Additions Benefiting Only Licensee

After Licensee's initial attachment, if a modification benefits Licensee in that it there-
by adds to, adjusts or modifies its attachments, Licensee shall be obligated to assume
any costs associated with the modification to Licensor's facilities.

Modification or Addition Benefiting Multiple Parties

After Licensee's initial attachment, if a modification or addition benefits multiple
parties, including Licensee, by allowing the parties to obtain access to the facility or
add to, adjust or modify existing attachments, Licensee shall pay a proportionate share
of all costs associated with the modification.

A.  Each party's proportionate share of the total cost shall be based on the ratio of
the amount of new space occupied by a party to the total amount of new space
occupied by all of the parties joining in the modification.

. Modifications or Additions Initiated or Requested by Licensee

After Licensee's initial attachments, if Licensee seeks to add to, adjust or modify its
attachment in any way, any costs associated with modifying a facility shall be borne
by the Licensee.

A.  Licensee shall reimburse Licensor on an actual cost basis for any labor or
administrative costs incident to providing maps, plats and other data in response
to inquiries regarding access.

B. In the event that a modification or addition by Licensee results in excess
capacity that permits additional parties to attach, Licensee may request such
parties to reimburse Licensee for costs of the modification to the extent allowed
by law.
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Seacoast Distribution Operations Center

C. Inthe event that a modification or addition by Licensee results in excess
capacity that permits additional parties to attach, Licensor shall not be required
to maintain any records regarding the modification or to otherwise facilitate any
collection of reimbursement for Licensee from attaching parties.

D. Inthe event that a modification or addition by Licensee results in excess
capacity that permits additional parties to attach, Licensor shall not be required
to apply any after-earned revenues from excess capacity to reimburse Licensee.

(D)  Payment Date and Interest Charges

Failure to pay all fees and charges within thirty (30) days after presentment of the bill
therefore or on the specified payment date, whichever is later, shall constitute a default of
this Agreement.

Interest — Electric Company

Unitil Energy Systems, Inc. - Seacoast Distribution Operations Center will include an
interest charge of one and one-half percent (1 %) per month (equivalent to an eighteen
percent (18%) annual rate) on all charges outstanding beyond thirty (30) days after the
payment date as defined above. The payment of any such interest charge shall not cure or
excuse any default by Licensee under this agreement. Licensor, at its sole discretion, may
change this late fee from time to time during the term of this Agreement to reflect
prevailing market conditions.

(E)  Fee Revisions - Electric Company*

The Annual Attachment Fee(s) set forth in (A) 2 and the Unauthorized Attachment Fee(s)
set forth in (A) 3 payable to Unitil Energy Systems, Inc. - Seacoast Distribution
Operations Center shall be computed in accordance with the formulas attached hereto as
Exhibit A and Exhibit B, respectively. The fees will be calculated annually, based on
data for the preceding calendar year.

* The rates on this Fourth Revised Appendix I become effective May 1, 2005, and
amends the Third Revised Appendix I of the License Agreement.

UNITIL ENERGY SYSTEMS, INC. FREEDOM RING COMMUNICATIONS, LLC

Seacoast Distribution Operations Center d/b/a BAYR; j G COMMUNICATIONS
7 N @M/\ ] UQ/\/-Z /‘\—\ \#
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UNITIL ENERGY SYSTEMS, INC. - SEACOAST DISTRIBUTION OPERATIONS CENTER
CALCULATION OF ANNUAL POLE RENTAL FEES
FOR LICENSEE ATTACHMENTS

1. Net Investment in Bare Poles. Net investment in bare poles for solely and jointly
owned poles may be expressed as gross pole investment minus depreciation
reserve minus accumulated deferred income taxes. Gross pole investment is the
appropriate portion of A/C 364 represented by poles, anchors, stubs, and
pushbraces based on the Company's Pole Accountability Reporting (A/C 364).
The percentage of gross pole investment to the total of A/C 364 has been
allocated to the depreciation reserve for A/C 364. The percentage of gross pole
investment less depreciation reserve to gross plant investment less depreciation
reserve has been allocated to the total accumulated deferred income tax.

Gross Pole - Depreciation Reserve - Accumulated Deferred = Net Investment in Bare Pole
Investment Income Taxes

Sole Investment: $4,663,265- $1,960,344 - $443,339 = $2,259,583
Joint Investment: $13,890,857 - $5,839,440 - $1,320,610 = $6,730,808

' 2. Net Investment Per Bare Pole. Net investment per bare pole for solely and jointly
owned poles may be expressed as the quotient of net investment in bare poles
divided by the number of poles.

Net Investment in Bare Poles = Net Investment Per Bare Pole
Number of Poles

Sole Investment: $2.259.583 = $375.85
6,012

Joint Investment: $6.730.808 = $140.33
47,965

3. Average Number of Attaching Entities. The average number of attaching entities
is determined by comparing the total existing attachments to poles including
electric and telephone, plus an estimate of expected attachments during the year,
to total number of poles.

Average Number of Attaching Entities Solely Owned Pole = 1.5
Average Number of Attaching Entities Jointly Owned Pole = 3.5

Net Investment Per Bare Pole + Average Number of Attaching Entities:
Solely Owned Pole = $375.85 + 1.5 =$250.56
Jointly Owned Poie = $140.33 + 3.5 = $40.09

4, Carrying Charge. The carrying charge consists of maintenance expense,
depreciation, administrative expense, normalized taxes, and cost of capital.
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a. Maintenance Expense. Maintenance expense for poles may be
expressed as a percentage of net investment by dividing the sum of
overhead lines (A/C 593) and overhead lines expense (A/C 583) by the
net investment in pole (A/C 364), in overhead conductors (A/C 365), and
in services (A/C 369). Net pole investment is gross pole investment less
depreciation reserve less accumulated deferred income taxes. Net
conductor and services investment is gross investment in conductors and
services less depreciation less accumulated deferred income taxes. The
percentage of gross investment in Accounts 364, 365, 369 less
depreciation to gross plant investment less depreciation reserve has been
allocated to total accumulated deferred income tax.

Overhead Lines + Overhead Lines Expense = Maintenance Expense (expressed as a

(Gross Pole - Depreciation- Accumulated Deferred) — percentage of net pole investment)
(Investment = Reserve Income Taxes ) -

+

(Gross Conductor - Depreciation - Accumulated Deferred)

(Investment Reserve Income Taxes )

+

(Gross Services - Depreciation - Accumulated Deferred)

(Investment Reserve Income Taxes )

$1.279.609 + $147.703 = 3.77%
(826,863,691 - $11,292,960 - $2,553,942)
+ (834,562,504 - $11,348,743 - $3,807,567)
+ (811,526,870 - $5,070,735 - $1,058,948)

b. Depreciation. The depreciation rate may be adjusted for application
to net by multiplying by the ratio of gross to net pole investment.

Depreciation Rate for x Gross Pole Investment = Depreciation

Gross Pole Investment ~ Net Pole Investment (expressed as a percentage
of net pole investment)
4.410% x $26.863.691 - = 9.10%

(826,863,691 - $11,292,960 - $2,553,942)

¢. Administrative Expense. The administrative expense may be
expressed as a percentage of net plant investment by dividing the total
administrative and general expense by the net plant investment. Net
plant investment equals gross plant investment less depreciation reserve
less accumulated deferred income taxes.

Administrative and General Expense = Administrative Expense
(Gross Plant - Plant Depreciation - Accumulated Deferred) (expressed as a percentage
(Investment Reserve Income Taxes of net plant investment)
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$8.923.848 = 11.15%
(5146,940,439 - $51,163,448 - $15,709,532)

d. Normalized Taxes. Normalized Taxes may be expressed as a
percentage of net plant by dividing taxes other than income taxes (A/C
408.1) plus federal income taxes and other income taxes (A/C 409.1)
plus provision for deferred income tax (A/C 410.1) plus investment tax
credit adjustment (A/C 411.4) less provision for deferred income tax
credit (A/C 411.1) by net plant investment.

Taxes Other Than Income Taxes + Federal Income Taxes + Other Income Taxes +
(Provision For Deferred Income Tax + Investment Tax Credit Adjustment -

Provision For Deferred Income Tax Credit) = Normalized Taxes (expressed
(Gross Plant - Depreciation - Accumulated Deferred) as a percentage of net investment)
(Investment Reserve Income Taxes)

$2.460.112 + $1.268.274 + $679.402 + ($26.230) = 5.48%
(8146,940,439 - $51,163,448 - $15,709,532)

e. Cost of Capital. Cost of Capital (return on equity and interest on
debt) shall be the embedded cost of capital.

Cost of Capital = 9.56%

f. Total Carrying Charge. Adding the various percentage components,
the appropriate carrying charge is:

Maintenance Expense 3.77%
Depreciation 9.10%
Administrative Expense 11.15%
Normalized Taxes 5.48%
Cost of Capital 9.56%

TOTAL CARRYING CHARGE 39.06%

5. Use Ratio. The use ratio may be expressed as the quotient of the space occupied
per pole by cable and the average usable space per pole. (Exhibit A-1)

Space Per Pole Occupied by CATV = Use Ratio 1 Foot = 8.19%
Average Usable Space Per Pole 12.21 Feet

6. Usable Space by Pole Height. The usable space by pole height may be expressed
as the quotient of total usable space and pole height. (Exhibit A-1)

Total Usable Space = Usable Space by Pole Height = 33.22%
Pole Height
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7. Unusable Space by Pole Height. The unusable space by pole height may be
expressed as the quotient of total unusable space and pole height. (Exhibit A-1)

Total Unusable Space = Unusable Space by Pole Height = 66.78%
Pole Height

8. Calculated Pole Usable Space Factor. The calculated pole usable space factor is
the product of net investment per bare pole times carrying charge times use ratio
times usable space by pole height.

Net Investment x Carrying Charge x Use Ratio x Usable Space = Usable Space
Per Bare Pole by Pole Height Factor

Solely Owned Pole: $375.85 x 39.06% x 8.19% x 33.22% = $3.99
Jointly Owned Pole: $140.33 x 39.06% x 8.19% x 33.22% = $1.49

9. Calculated Pole Unusable Space Factor. The calculated pole unusable space
factor is the product of a set factor of 2/3 to apportion costs times carrying charge
times net investment per bare pole per average number of attaching entities times
unusable space by pole height.

2/3 * x Carrying Charge x Net Investment Per x Unusable Space = Unusable Space
Bare Pole Per Average by Pole Height Factor
Number of Attaching Entities
Solely Owned Pole: 2/3 x 39.06% x $250.56 x 66.78% = $43.57
Jointly Owned Pole: 2/3 x 39.06% x $40.09 x 66.78% = $6.97

10. Maximum Pole Rate = Usable Space Factor + Unusable Space Factor

Maximum Solely Owned Pole Rate = $3.99 + $43.57 = $47.56
Maximum Jointly Owned Pole Rate = $1.49 + $6.97 = $8.46

* Factor to apportion costs per Telecommunications Act of 1996.
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UNITIL ENERGY SYSTEMS, INC. - SEACOAST DISTRIBUTION OPERATIONS CENTER
CALCULATION OF AVERAGE USABLE SPACE PER POLE

The average usable space is calculated by multiplying the number of poles of a given height
(actual survey count) by the usable space per pole and dividing the total footage by the total

number of poles, as follows:

Total Total Total
Usable Usable | Usable Total | Unusable
Space Space | Space | Unusable | Unusable | Space +
Pole | Number Per (in + Pole Space | Space (in Pole
Height | of Poles Pole Feet) | Height | Per Pole Feet) Height
25 Feet 317 X | 4 Feet 1,268 16% | 21 Feet 6,657 84%
30° 4,940 X |6 = | 29,640 | 20% |24’ 118,560 80%
35 13,182 | X |11 = | 145,002 | 31% |24 316,368 69%
40’ 9,661 X |16 = | 154,576 | 40% |24’ 231,864 60%
45 2,696 X |16 = | 43,136 | 36% |29’ 78,184 64%
50° 379 X |16 = 6,064 32% | 34 12,886 68%
55° 48 X |21 = 1,008 38% |34 1,632 62%
60’ 50 X |26 = 1,300 43% |34’ 1,700 57%
Totals 31,273 381,994 | 33.22% 767,851 | 66.78%
Average Usable = total usable space
space per pole total number of poles with attachments
Average Usable = 381.994 = 12.21 feet
space per pole 31,273




EXHIBIT B

UNITIL ENERGY SYSTEMS, INC. - SEACOAST DISTRIBUTION OPERATIONS CENTER
PROCEDURE FOR CALCULATION OF
UNAUTHORIZED ATTACHMENT FEES

Calculation of the Unauthorized Attachment Fee:

The unauthorized attachment per pole fee to be paid to Unitil Energy Systems, Inc. - Seacoast
Distribution Operations Center by the Licensee for unauthorized attachment to Unitil Energy Systems,
Inc. - Seacoast Distribution Operations Center's pole plant will be calculated for the two categories of
pole ownership; sole and joint. The fees will be calculated annually to be effective for the period May 1
through April 30, based on data of the preceding calendar year. The fees are the product of (a) times (b)
plus (c) where (a) equals the annual rental fee for the appropriate pole ownership category, (b) equals a
three year rental compound factor and (c) equals an inspection and administration fee. The three year

rental compound factor shall be determined by the following formula:
b=(1+d) + (1+d) > + (1+d) °

wherein (d) equals the fixed charge Rate 6f Return herein.
The inspection and administration fee (c) shall be 50% of the product of (a) times (b).
Computations of the Unauthorized Attachment Fees in implementation of this Exhibit are shown on

Exhibit B-1 attached hereto.
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UNITIL ENERGY SYSTEMS, INC. - SEACOAST DISTRIBUTION OPERATIONS CENTER
CALCULATION OF PER POLE
UNAUTHORIZED ATTACHMENT FEES

Sole Owned Pole
(a) Annual Rental Fee = $47.56

(b) Rate of Return Compound Factor

(1+d)+1+d)2+(1+d)3 = 3.61
(@) x (b) | = $171.69
Plus
(¢) .50(axb) = $85.85
Sole Owned Pole Unauthorized Attachment Fee = $257.54
Joint Owned Pole
(a") Annual Rental Fee = $8.46

(b") Rate of Return Compound Factor

(1 +d)+ (1 +d)2 + (1+d)3 = 3.61

(@) x (b) = $30.54
Plus

(c) .50 (a'x b) = $15.27

Joint Owned Pole Unauthorized Attachment Fee = $45.81



R

BAYRING
DISK 2
03/01

EXETER & HAMPTON ELECTRIC COMPANY

POLE ATTACHMENT AGREEMENT

DATED April 20, 2001

BETWEEN
VERIZON NEW ENGLAND INC.
(LICENSOR)
AND
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D/B/A BAYRING COMMUNICATIONS
(LICENSEE)



TABLE OF CONTENTS

1. DEFINITIONS 3
2. SCOPE OF AGREEMENT 5
3. FEES AND CHARGES 6
3.1 General 6
3.2 Attachment Fees 7
3.3 . Make-ready, Pre-construction Survey and Inspection Charges 7
3.4 Payment Requirements 8
3.5  Billing Disputes 9
4. APPLICATION FOR AND ISSUANCE OF LICENSES 10
5. PRE-CONSTRUCTION SURVEY and MAKE-READY WORK 10
6. SPECIFICATIONS AND LEGAL REQUIREMENTS 11
7. CONSTRUCTION AND MAIN TENANCE OF ATTACHMENTS 12
7.1 General Provisions 12

7.2 Licensee’s Maintenance, Overlash, Rebuild Work and Placement
of Power Supplies 14
8. INSPECTION OF LICENSEE’S FACILITIES 14
9. UNAUTHORIZED ATTACHMENTS 15
10. TERMINATION 16
10.1  60-Day Termination 16
10.2  Immediate Termination 17
10.3  General 17
10.4  Licensee’s Removal of Attachments 18
11.  ASSIGNMENT OF RIGHTS 18
12. SURETY REQUIREMENTS ‘ 19
13. LIABILITY AND DAMAGES 19
14. INSURANCE 21
15. GENERAL PROVISIONS 22
15.1  Authorization Not Exclusive 22
15.2  Failure to Enforce 22
15.3  Notices ~ 22
15.4  Severability 23
15.5 Choice of Laws 23
15.6  Compliance with Laws , 23
15.7  Survival 23
15.8  Use of Information ) 23
159 Access to Records 24
15.10 Dispute Resolution 24
15.11 Emergency Conditions 24
16. TERM OF AGREEMENT 24
APPENDICES 26

VERIZON NEW ENGLAND INC. 2 03/09/01



POLE ATTACHMENT AGREEMENT

THIS AGREEMENT, made as of this _ 20th dayof = April , 2001,
between VERIZON NEW ENGLAND INC. organized and existing under the laws of the
State of New York, having its principal office at 125 High Street, Boston, MA 02110,
and Exeter & Hampton Electric Company, organized and existing under the laws of the
State of New Hampshire, having its principal office in Kensington, New Hampshire
(either or both hereinafter called “Licensor”) and Freedom Ring Communications LLC
d/b/a BayRing Communications, organized and existing under the laws of the State of
Maine, having its principal office in Farmington, New Hampshire (hereinafter called
“Licensee™).

WITNESSETH

WHEREAS, Licensee for its own use desires to place and maintain cables, equipment,
and facilities on poles of Licensor, specifically in the State of New Hampshire; and

WHEREAS, Licensor is willing to permit, to the extent it may lawfully do so, the
placement of cables, equipment, and facilities by Licensee on Licensor’s poles subject to

the terms of this Agreement;

NOW, THEREFORE, in consideration of the mutual covenants, terms and conditions
herein contained, the parties agree as follows:

ARTICLE I - DEFINITIONS

1.1 Anchor. A facility consisting of an assembly of a rod secured to a fixed
object or plate designed to resist the pull of guy strand, or strands.

1.2 Anchor Attachment. A guy strand attached to an anchor solely owned or
jointly owned by Licensor or for which Licensor is responsible for -

authorizing attachments.

1.3 Attachments. Any of Licensee’s facilities in direct contact with or
supported by a utility pole, and/or any article of equipment attached to a
point on a pole not normally occupied by a strand attachment (e.g., power
supplies, equipment, cabinets, terminals, etc.). For billing purposes an



1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.12

1.13

Attachment is counted for each guy strand and cable supported by a
through-bolt and for each article of equipment attached to a Utility Pole.

Attachment Fee. A specified amount revised periodically, billed semi-
annually or annually to the Licensee.

Guy Strand. A metal cable of hi gh tensile strength which is attached to a

. pole and anchor or another pole for the purpose of reducing pole stress.

Joint Owner. A person, corporation or other legal entity having an
ownership interest in a pole and/or anchor.

Joint User. A party to whom use of the pole or anchor has been extended
by the owner of the facility. The term “Joint User” shall not include
Licensees. '

Licensee’s Facilities. The cable and all associated equipment and
hardware owned by the Licensee.

Licensee’s Maintenance Work. Work performed by Licensee on its
facilities and attachments for repair, replacement and daily servicing of its
plant, not associated with any si gnificant overlash or rebuild project.

Make-ready Work. All work, including, but not limited to rearrangement
and/or transfer of existing facilities, replacement of a pole or any other
changes required to accommodate the attachment of licensee’s facilities to
a pole or anchor.

Overlash. Any additional cable owned by Licensee that is attached to an
existing suspension strand and cable(s), which are owned by the same
Licensee. Such additional cable being added subsequent to the ori ginal
installation of Licensee’s Facilities.

Periodic Inspection. Licensor’s inspection of Licensee’s facilities
performed to determine that attachments are authorized and are
maintained in conformance with the required specifications in Article VI

of this Agreement.

Planning Manager’s Area. A geographic area assigned to a Verizon New
England Engineer representative. The Planning Manager’s Areas are set
forth in APPENDIX III

VERIZON NEW ENGLAND INC. 4 03/09/01



1.14

1.15

1.16

1.17

1.18

1.19

1.20

Pre-construction Survey. There are two elements of the Pre-construction
Survey: 1.) field inspection of the existing pale and anchor facilities to
determine any necessary Make-ready Work, and 2.) administrative effort
required to process the application and to prepare the charges for Make-
ready Work, if applicable.

Post-construction Inspection. Inspection performed to measure and/or to
visually observe Licensee’s Facilities, during or shortly after completion
of construction to ensure the attachment and the installation of the
Licensee’s Facilities conform to the standards required by this Agreement.

Rebuild. Work other than Licensee’s Maintenance Work performed by
Licensee to replace, add to or alter its existing attachments or facilities
attached to Licensor’s poles.

Subsequent Inspections. Inspections performed to confirm the correction
of non-conforming conditions, which were observed during Periodic or

Post-construction Inspections.

Suspension Strand (Messenger). A metal cable of high tensile strength
attached to a pole and used to support facilities.

Unit Cost. A dollar amount subject to periodic revision by Licensor,
associated with Pre-construction Surveys, Make-ready Work and
Inspections applicable to specific work operations and functions.

Utility Pole. A pole solely owned, jointly owned, or jointly used by the
Licensor and used to support its facilities and/or the facilities of an

authorized Licensee.

ARTICLE II - SCOPE OF AGREEMENT

2.1 Subject to the provisions of this Agreement, Licensor agrees to issue to Licensee
for any lawful purpose, revocable, non-exclusive licenses authorizing the
attachment of Licensee’s Facilities to Licensor’s poles. This Agreement governs
the fees, charges, terms and conditions under which Licensor issues such licenses
to Licensee. Licensee must obtain separate authorization from, and pay all
applicable Fees and Charges to, each Licensor and any Joint Owner or Joint User
of any Utility Pole. This Agreement is not in and of itself a license, and before
making any attachment to any Utility Pole, Licensee must apply for and obtain a
license.

VERIZON NEW ENGLAND INC. 5 03/09/01



2.2

23

24

2.5

2.6

3.1

This Agreement supersedes all previous aerial agreements between Licensor and
Licensee. This Agreement shall govern all existing licenses between Licensee
and Licensor as well as all licenses issued subsequent to execution of this

Agreement.

No use, however extended, of Licensor’s pole or payment of any fees or charges
required under this Agreement shall create or vest in Licensee any ownership or
property rights in such poles. Licensee’s rights herein shall be and remain a
license.

Nothing contained in this Agreement shall be construed to require Licensor to
construct, retain, extend, place, or maintain any pole or other facilities not needed
for Licensor’s own service requirements.

Nothing contained in this Agreement shall be construed as a limitation,
restriction, or prohibition against Licensor entering into agreements with other
parties regarding the poles covered by this Agreement. The rights of the Licensee
shall at all times be subject to any existing agreement(s) or arrangement(s)
between Licensor and any Joint Owner(s) or Joint User(s) of Licensor’s poles.

Nothing contained in this Agreement shall be construed to require Licensor to
grant a license where Licensor believes that placement of Licensee’s Facilities
would interfere with Licensor’s existing service requirements, or the use of
Licensor’s facilities by other parties, or create a hazardous or unsafe condition.

ARTICLE III - FEES AND CHARGES
General

3.1.1 Licensee agrees to pay to Licensor the applicable Attachment Fees and
Charges as specified in and in accordance with the terms and conditions of
subpart 3.2 of this Agreement and of APPENDIX I, attached hereto and

made a part hereof,

3.1.2 The Licensor may change the amount of Attachment Fees and Charges
specified in APPENDIX I by giving the Licensee not less than sixty (60)
days written notice prior to the date the change is to become effective.
Notwithstanding any other provision of this Agreement, Licensee may
terminate this Agreement at the end of such sixty (60) day notice period if
the change in Fees and Charges is not acceptable to Licensee.

VERIZON NEW ENGLAND INC. 6 03/09/01



3.2

33

VERIZON NEW ENGLAND INC. 7

In order to terminate in this circumstance the Licensee must give Licensor
written notice of its election to terminate this Agreement at least thirty
(30) days prior to the end of such sixty (60) day notice period. Licensee
shall thereafter remove its facilities and attachments in accordance with
the process set forth in Article X, subpart 10.3 of this Agreement.

Changes in the amount of Attachment Fees and Charges specified in
APPENDIX I shall become effective on the date specified by Licensor,
subject to the sixty (60) day advance written notice. The changes shall be
presumed acceptable unless at least thirty (30) days prior to the end of the
sixty (60) day notice period Licensee advises Licensor in writing that the
changes are unacceptable and, in addition, submits the issue to the
regulatory body asserting jurisdiction over this Agreement for decision.
Licensee shall pay the new Attachment Fees and Charges during the time
that the issue is being reviewed by said regulatory body. Licensor shall
rebate any amounts that it has collected in excess of the final
determination of rates by said regulatory body plus any interest prescribed
by said regulatory body.

Licensor shall provide licensee with an updated APPENDIX I following
the effective date of the new Attachment Fees and Charges.

Attachment Fees

3.2.1

3.2.2

Licensees shall pay an Attachment Fee for each attachment made to
Licensor’s Utility Poles. For the purpose of computing the Attachment
Fees due hereunder, the Fee shall be based upon the number of
attachments for which licenses have been issued.

Attachment Fees are calculated from the first day of the month following
the date a license is issued. Fees shall be payable semi-annually or
annually in advance, unless otherwise provided. Payment is due within
the later of thirty (30) days from the first day or January and the first day
of July or thirty (30) days from the date the bill is issued. "

Pre-construction Survey, Make-ready Work and Inspection Charges

3.3.1

Licensee shall calculate and pay to Licensor the applicable Pre-
construction Survey Charge with its License Application. The License
Application forms are set forth in APPENDIX IV, attached hereto and
made a part hereof. The Pre-construction Survey Charge shall be

calculated based on the rates and formulas set forth in APPENDIX L
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3.3.2 Except as provided in Appendix VI, Licensee shall make an advance
payment of the applicable Charge to Licensor prior to any performance by
Licensor of any Pre-construction Survey, Make-ready Work, Post-
construction Inspection or Subsequent Inspection. Where the work to be
performed by Licensor is covered by a Unit Cost as described in subpart
3.3.4, the Licensor shall use the Unit Cost for the Charge. Where the work
to be performed by Licensor is not covered by a Unit Cost, in whole or in
part, the Charge will be based on an estimate of charges. For any charges
based on an estimate, the Licensee shall be credited for any amount paid in
excess of the Licensor's estimated charges, or shall be billed for any
amount in addition to Licensor’s estimated charges, as compared to the
actual charges as finally computed.

3.3.3 Licensee shall make payment to the Licensor within thirty (30) days
following the invoice for Periodic Inspections according to subpart 3.3.4

of this Agreement.

3.3.4 Pre-construction Survey, Make-ready Work, and Inspection (Post-
construction Inspection, Periodic Inspection and Subsequent Inspection)
Charges are based upon Unit Costs, where available. Unit Costs are set
forth in APPENDIX I of this Agreement and are subject to change from
time to time; provided however, the Unit Costs shall not change more
frequently than once every twelve (12) months. Any changes in Unit Cost
shall not vary by more than five percent (5%) per annum from the existing
Unit Cost; provided that in the case of a significant and unforeseen change
in circumstances affecting Licensor’s costs, Licensor may adjust Unit Cost
in excess of 5%. A significant and unforeseen change in circumstances
affecting Licensor’s costs include changes in tax laws, accounting
changes, and regulatory, judicial or legislative changes that affect the
Licensor’s costs. A statement of current Unit Costs are set forth in
APPENDIX I and changes thereto shall be published at the time of such

change.

For work where Unit Costs are not available, such as cable splicing, such
costs will be billed on an actual time and material basis plus an amount
equal to ten percent (10%) of such costs-

3.4 Payment Requirements

3.4.1 For any bill rendered by Licensor to Licensee hereunder, except where
advance payment is required, payment is due within thirty (30) days from
the date of the bill. Late payment of any bill is subject to a late fee of
1.5% per month applied to the outstanding balance from the due date of
the bill. Licensor, at its sole discretion, may change this late fee from time
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3.5

to time during the term of this Agreement to reflect prevailing market
conditions.

3.42 Non payment of any amount due hereunder shall constitute a default of
this Agreement, and subject this Agreement to termination under the
provisions of Article X.

3.4.3  For any bill rendered by Licensor to Licensee for advance payment of Pre-
construction Survey Charges or Make-ready Work Charges, hereunder,
payment shall be made within thirty (30) days of the bill date. If such
advance payment is not received within thirty (30) days, Licensor shall
have the right to issue a letter of cancellation no sooner than 15 days
thereafter, which will cancel the Licensee’s application for the license.
Thereafter, if Licensee wishes to proceed, Licensee shall submit a new
application for a license, as if it had never submitted the initial application.

Billing Disputes

3.5.1 Where Licensee in good faith disputes a bill or invoice rendered by
Licensor, Licensee shall make payment of all portions of said bill or
invoice not in dispute as provided in Article III. Where the cumulative
amount of all of Licensee’s bills or portions(s) of bills in dispute are in
excess of $10,000.00, Licensee shall deposit said cumulative disputed
amounts in an interest-bearing escrow account until such time as the
disputes are resolved. The disputed amount deposited together with the
proportional interest, shall be distributed immediately to Licensor and/or
Licensee in accordance with and upon resolution of the dispute. Where the
cumulative amount of all of Licensee’s bills or portions of bills in dispute
are less than or equal to $10,000.00, Licensee shall make payment to
Licensor and shall be rebated an appropriate amount (including interest
computed at the prime rate at a bank mutually agreed to by the parties
based on the resolution of the dispute.

3.5.2 Where Licensee fails to pay an amount due and owing under this
Agreement (including amounts in dispute that are less than or equal to
$10,000) or fails to establish an escrow account for disputed amounts
more than $10,000, or fails to invoke the dispute-resolution procedures set
forth in subpart 15.10 of this Agreement within six months of the
establishment of amounts disputed in good faith, in addition to all other
remedies available to Licensor including termination under provisions of
Article X of this Agreement, Licensor may refuse to perform any Survey,
Inspection or Make-ready Work for Licensee and may refuse to issue any
license to Licensee until such time as the amount is paid or is deposited in
an escrow account.
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4.1

4.2

43

ARTICLE IV - APPLICATION FOR AND ISSUANCE OF LICENSES

Before Licensee makes an Attachment to any pole, Licensee shall make
application for and have received a license therefor in the forms attached in
APPENDIX IV. Licensor may update these forms from time to time during the

term of the Agreement.

Licensee agrees to limit the filing of applications for pole attachment licenses to
include not more than 200 poles on any one application. Licensor reserves the
right to limit the filing for pole attachments to no more than 2,000 poles on all
applications that are pending approval by Licensor at any one time within a single
Planning Manager’s Area. Licensee further agrees to designate a desired priority
of completion of the Pre-construction Survey and Make-ready Work for each
application relative to all other of its applications on file with Licensor at the same

time.

Properly completed license applications received by Licensor on the same day
from two or more licensees for attachment accommodations on the same pole(s),
shall be processed together. All Pre-construction Survey or Make-ready Work
required to accommodate the applicants will be completed simultaneously for the
benefit of all applicants. All applicants will be rebated with the pro rata share of
costs based on the number of applicants.

ARTICLE V - PRE-CONSTRUCTION SURVEY and MAKE-READY WORK

5.1

5.2

53

A Pre-construction Survey is required for each pole and anchor for which an
attachment is requested to determine the adequacy of the pole and anchor to
accommodate Licensee’s attachments and facilities. The Pre-construction Survey
will performed jointly by representatives of Licensor, Joint Owner and/or Joint
User, and Licensee unless otherwise agreed to by all parties.

Licensor will process all requests for access to poles on a non-discriminatory
basis in the order such requests are received.

Within forty-five (45) days of receipt of written notification in the form of a
complete license application and the correct Survey Fee payment, Licensor shall
perform or have performed a Pre-construction Survey and present the Survey
results. The Survey results will contain one of the following statements:

If no Make-ready Work is required, a license shall be issued for the
attachment.
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54

5.5

6.1

6.2

If Licensor determines that the pole or anchor to which Licensee desires to
make attachments is inadequate or otherwise needs rearrangement of the
existing facilities thereon to accommodate the Licensee’s Facilities, in
accordance with the specifications set forth in Article VI, Licensor will
provide Licensee with an itemized invoice for such anticipated Make-ready
Work. The Make-ready Work will be performed following receipt by
Licensor of advance payment. Upon receipt of the advance payment,
Licensor will provide the Licensee with the estimated start and estimated
construction completion date of the Make-ready Work.

If Licensor determines that the pole may not reasonably be rearranged or
replaced to accommodate Licensee’s Facilities for reasons of capacity, safety,
reliability or engineering, the Licensor may refuse to grant a license for
attachment. Licensor shall provide the specific reason(s) for such denial.
Licensor shall not unreasonably exercise the ri ght reserved hereunder.

Licensor shall make every reasonable effort to complete Make-ready Work within
six (6) months of receipt of payment for Make-ready Work from Licensee, except
for reasons beyond Licensor’s control.

To the extent practicable, Licensor shall provide Licensee, no less than sixty (60)
days prior written notice of any modification of poles (such as pole replacement
or relocation) other than routine maintenance, or modifications in response to
emergencies, or to a request from a governmental authority.

ARTICLE VI - SPECIFICATIONS AND LEGAL REQUIREMENTS

Licensee’s Facilities shall be placed and maintained in accordance with the
requirements and specifications of the latest editions of: the “Blue Book - Manual
of Construction Procedures” (Blue Book), published by Bell Communications
Research, Inc.; the “National Electric Code (NEC), published by the National
Fire Protection Association, Inc.; the “National Electrical Safety Code” (NESC),
published by the Institute of Electrical and Electronics Engineers, Inc.; and rules
and regulations of the U.S. Department of Labor issued pursuant to the “Federal
Occupational Safety and Health Act of 1970”, as amended, (OSHA) or any
governing authority having jurisdiction over the subject matter. Where a
difference in specifications may exist, the more stringent shall apply.

Licensee shall be responsible for obtaining from the appropriate public and/or
private authority any required authorization to construct, operate and/or maintain
Licensee’s Facilities on public and private property at the location on Licensor’s
poles. Licensee shall be responsible for obtaining permission from any joint
Owner(s) or Joint User(s) of the pole before making any attachment thereto. This
permission shall be in the form of a license or other writing.
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6.3

No license granted under this Agreement shall extend to any of the Licensor’s
poles where the placement of Licensee’s attachments would result in a forfeiture
of the rights of licensor, Joint Owner(s), or Joint User(s) to occupy the property
on which such poles are located. If placement of Licensee’s attachments would
result in a forfeiture of the rights of licensor, Joint Owner(s), or Joint User(s) or
both, to occupy such property, Licensee agrees to remove its attachments
forthwith; and Licensee agrees to pay Licensor, Joint Owner(s) or Joint User(s),
or both all losses, damages and costs incurred as a result thereof,

ARTICLE VII - CONSTRUCTION AND MAINTENANCE OF ATTACHMENTS

7.1

General Provisions

7.1.1

7.1.4

7.1.5

Licensee shall, at its own expense, construct and maintain its attachments
and facilities on Licensor’s poles in a safe condition and in a manner
acceptable to Licensor. Licensee shall construct and maintain its
attachments and facilities so as not to conflict with the use of Licensor’s
poles by Licensor or by other authorized users of Licensor’s poles, nor
electrically interfere with Licensor’s facilities attached thereto.

Licensor shall specify the point of attachment on each of Licensor’s poles
to be occupied by licensee’s attachment. Where multiple Licensees’
attachments are involved, Licensor shall attempt, to the extent practical, to
designate the same relative position on each pole for each Licensee’s
attachments.

Licensee shall provide written notice to the Licensor of the actual dates of
attachment within ten (10) days of the date of attachment so that Licensor
may promptly schedule a Post-construction Inspection.

Licensee may attach its guy strand to Licensor’s existing anchor rod at no
charge where Licensor determines that adequate capacity is available;
provided that Licensee agrees to secure any necessary right-of-way
therefor from the appropriate property owner. Should Licensor, Joint
Owner(s) or Joint User(s), if any, for its own service requirements, need to
increase its load on the anchor rod to which Licensee’s guy is attached,
Licensee will either arrange its guy strand on the anchor rod or transfer it
to a replacement anchor as determined by Licensor.

Should Licensor, Joint Owner(s), Joint User(s), or other Licensee need to
attach additional facilities to any of Licensor’s poles, to which Licensee is
attached, Licensee will either rearrange its attachments on the pole or
transfer them to a replacement pole as determined by Licensor so that the
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7.1.7

7.1.10

additional facilities of Licensor, Joint Owner(s) Joint User(s) or other
Licensee may be attached.

If Licensee does not rearrange or transfer its attachments within fifteen
(15) days after receipt of written notice from Licensor requesting such
rearrangement or transfer, Licensor, Joint Owner(s) or Joint User(s) may
perform or have performed such rearrangement or transfer, and,
notwithstanding the provisions of subpart 7.1.7, Licensee agrees to pay the
cost thereof.

Licensee shall not be required to bear any of the costs of rearranging or
replacing its attachment if such rearrangement or replacement is
necessitated solely as a result of an additional attachment or modification
of an existing attachment sought by another party (including the Licensor,
Joint Owner(s) or Joint User(s)) and should be paid for any work it
performs to accommodate such request. Where multiple parties join in a
modification, each party’s proportionate share of the total cost will be
based on a ratio of the amount of new space occupied by that party to the
total amount of new space occupied by all parties joining in the
modification. Licensor shall not be required to use revenue that may
result from the use of any additional space resulting from such
replacement or rearrangement to compensate parties that paid for the
modification.

Unless otherwise governed by law, all tree trimming made necessary, in
the opinion of the Licensor, by reason of the Licensee’s proposed
attachments at the time of attachment provided the owner(s) of such trees
grant permission to the Licensor, shall be performed by contractors
approved by and under the direction of Licensor, at the sole expense of the
Licensee.

Any such tree trimming that may be required on Licensee’s customer’s
premises, to clear Licensee’s cable drop, shall be performed by the
Licensee at its expense.

Tree trimming needed as a result of adverse weather conditions, such as
wind, snow or ice storms, shall be performed by Licensor or its approved
contractors. Since such tree trimming benefits Licensor, Licensee and
other parties that may be lawfully attached to Licensor’s poles, Licensee
agrees to negotiate in good faith with the Licensor, on a case-by-case
basis, to establish an appropriate sharing of costs associated with the tree-
trimming projects.
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7.2

8.1

8.2

7.1.11 For each new facility attached by Licensee to Licensor’s poles, on or after
the date of execution of this Agreement, Licensee shall place identification
tags on cables located on poles and identification apparatus tags on any
associated items of Licensee’s Facilities. Licensee shall also place these
1dentification tags when engaged in an Overlash or Rebuild project.

- Overlashed bundles require one tag per bundle, per Licensee. The
* requirements for identification tags are set forth in the Blue Book.

7.1.12 When Licensor deems it an immediate threat to safety and/or an
emergency exists, it may rearrange, transfer, or remove Licensee’s
attachments to Licensor’s poles at Licensee’s expense. Licensor shall
make reasonable efforts to contact Licensee as circumstances, permit.

Licensee’s Routine Maintenance, Overlash, Rebuild Work and Placement of

Power Supplies

7.2.1 Licensee shall work cooperatively with the local Verizon New England
Reimbursable Construction Engineer when performing routine
Maintenance Work on its facilities and/ar attachments. Cooperative
practices shall include a system of notification by phone, facsimile,
answering system, or otherwise for scheduling purposes. Any work,
which involves six or fewer adjacent spans shall be presumed to be routine
Maintenance Work. Significant simultaneous maintenance activity within
a geographic area may be-deemed by Licensor to be Rebuild activity.

7.2.2 Licensee shall follow the procedures set forth in APPENDICES V, VI and
VII, hereof, in performing Rebuild or Overlash work and placing power
supplies.

ARTICLE VIII - INSPECTION OF LICENSEE’S FACILITIES

The Licensor reserves the right to make Post-construction, Subsequent, and
Periodic Inspections of any part or all of Licensee’s facilities attached to
Licensor’s poles and/or anchors. Charges and billing for Inspections as set forth
in Article III shall apply, provided that Verizon New England commences Post-
construction and Subsequent Inspections within 90 days after notification from
Licensee that the work is complete.

Except as provided in Appendix VI and V1I, Post-construction Inspections shall
consist of a 10 percent sample of the poles to which the Licensee has attached

facilities after completion of work. If Verizon New England determines that the
Licensee is not in compliance at greater than 2 percent of the sampled locations,
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8.4

8.5

8.6

9.1

Verizon New England may inspect and bill Licensee to inspect all poles involved
in the project. Within ten (10) days of the completion of a Post-construction
Inspection, the Licensor shall notify the Licensee in writing of the date of
completion of Post-construction inspection and its findings.

Where Post-construction Inspection by the Licensor has been completed and non-
complying conditions have been identified, Licensee shall correct any non-
complying conditions within thirty (30) days of the date of the written notice from
the Licensor. If after said 30-day period Licensee has not corrected all such non-
complying conditions, Licensor may notify Licensee that if all such non-
complying conditions are not corrected within an additional 30-day period, no
further attachment authorizations shall be issued to Licensee until Licensee’s
facilities are brought into compliance. If corrections are not made by Licensee
within 30 days from the second notification by Licensor, the Licensor may
perform or have performed such corrections and Licensee shall pay to the
Licensor the cost of performing such work. :

Licensor may undertake Subsequent Inspections to determine if appropriate
corrective action has been taken by Licensee. If the Subsequent Inspection finds
continued non-complying conditions, Licensor may perform or have performed
corrective action at the sole expense of the Licensee or Licensor may terminate
the license pursuant to Article X.

The making of Post-construction, Subsequent and/or Periodic Inspections or the
failure to do so shall not operate to relieve Licensee of any responsibility,
obligation, or liability specified in this Agreement.

Licensor reserves the right to make Periodic Inspections of all or any part of the
attachments or facilities of Licensee at the expense of Licensee, upon 60 days
written notice to the Licensee. Periodic Inspections of the entire plant of the
Licensee will not be made more often than once every five years unless, in
Licensor’s judgment, such inspections are required for reasons involving safety or
because of an alleged violation by Licensee of the terms of this Agreement.

ARTICLE IX - UNAUTHORIZED ATTACHMENTS

If any of Licensee’s facilities are attached to Licensor’s poles without being
licensed, Licensor, may recover fees as specified in subpart 9.2, without prejudice
to its other rights or remedies under this Agreement, including termination, or
otherwise, and require Licensee to submit in writing, within thirty (30) days after
receipt of written notification from Licensor of the unauthorized attachment, a
pole attachment application. If such application is not received within the
specified time period, Licensee shall remove its unauthorized attachments within
thirty (30) days of the final date for submitting the required application, or
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9.2

10.1

Licensor may remove Licensee’s attachments or facilities without liability at the
Licensee’s expense.

Upon discovery of an unauthorized attachment, Licensee agrees to pay an amount
equal to five times the current applicable annual Attachment Fee specified in
APPENDIX I times the number of unauthorized attachments. The penalty shall
be in addition to all other amounts due and owing to Licensor under this
Agreement.

ARTICLE X - TERMINATION

60-Day Termination

In addition to rights of termination provided to the Licensor under other
provisions of this Agreement, the Licensor shall have the right to terminate
Licensee’s license, authorizations and/or rights granted under provisions of this
Agreement where:

(a) the Licensee’s Facilities are maintained or used in violation of any
law or in aid of an unlawful act or undertaking;

(b) the Licensee ceases to have authority to construct and operate its
facilities on public or private property at the location of the
particular pole or anchor covered by the authorization;

(c) the Licensee fails to comply with any of the terms and conditions
of this Agreement or defaults in any of its obligations thereunder;

(d)  the Licensee attaches to a utility pole and/or anchor without having
first been issued authorization therefor;

(e) the Licensee, subject to provisions specified in Article II ceases to
provide its services;

® the Licensee sublets or apportions part of the licensed assigned
space or otherwise permits its assigned space to be used by an
entity or an affiliate not a party to this Agreement.

The Licensor will notify the Licensee in writing of any instances cited in this
subpart. The Licensee shall take corrective action as necessary to eliminate the
non-compliance and shall confirm in writing to the Licensor within sixty (60)
days following such written notice that the non-compliance has ceased or been
corrected. If Licensee fails to discontinue or correct non-compliance and fails to
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give the required written confirmation to the Licensor within the time stated
above, the Licensor may terminate the license(s), authorization and/or rights
granted hereunder for the poles and/or anchors at which such non-compliance has
occurred.

10.2  Immediate Termination

Pole attachment license(s), authorization and/or ri ghts are automatically and
immediately terminated by the Licensor if:

(a) except in circumstances in which Licensor has accepted evidence
of self-insurance in accordance with Article XIV, the Licensee’s
insurance carrier shall at any time notify the Licensor that the
policy or policies of insurance as required in Article XIV will be or
have been cancelled or amended so that those requirements will no
longer be satisfied;

(b) the Licensee shall fail to pay any sum due under Article III or to
deposit any sum required under this A greement, or shall fail to
maintain satisfactory surety as required in Article XII;

(c) any authorization that may be required by any governmental or
private authority for the construction, operation and maintenance
of the Licensee’s facilities on a pole or anchor is denied, revoked
or cancelled.

10.3  General

10.3.1 In the event of termination of any of the Licensee’s licenses, authorization
and/or rights hereunder, the Licensee shall remove its facilities from the
poles and anchors within sixty (60) days of the effective date of the
termination; provided, however, that Licensee shall be liable for and pay
all fees and charges pursuant to provisions of this Agreement to the
Licensor until Licensee’s facilities are actually removed from the utility
pole(s) and anchor(s). If the Licensee fails to remove its facilities within
the specified period, the Licensor shall have the i ght to remove such
facilities at the Licensee’s expense and without liability on the part of the
Licensor for damage or injury to such facilities or interruption of Licensee
services.

10.3.2 When Licensee’s facilities are removed from a pole or anchor, no
attachment to the same pole or anchor shall be made until the Licensee has
first complied with all of the provision of this Agreement as though no
such pole or anchor attachment had been made previously and all
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104

11.2

outstanding charges due to the Licensor for such pole or anchor have been
paid in full.

10.3.3 Any license issued under this Agreement shall automatically terminate
when Licensee ceases to have authority to construct, operate and/or
maintain its attachments on the public or private property at the location of
the particular pole covered by the license. Such automatic termination
shall be stayed if the licensee has sought judicial or regulatory review of
the decision that: (1) has acted to terminate such authority or (2) has
declared that the licensee lacks such authority.

Licensee’s Removal of Attachments

10.4.1 Licensee may at any time remove its attachments from a pole or anchor
after first giving Licensor written notice of such removal. Licensee shall
complete and provide to Licensor the Notification of Discontinuance of
Use of Poles as contained in APPENDIX IV hereto. Licensor shall verify
and execute such form within 30 days of submission. Billing for the
attachment shall cease as of the last day of the month in which verification
occurs. Licensor may update this form from time to time during the term
of this Agreement.

10.4.2 Following such removal, no attachment shall again be made to such pole
until Licensee shall have complied first with all of the provisions of this
Agreement as though no such attachment had been made previously.

ARTICLE XI - ASSIGNMENT OF RIGHTS

Licensee shall not assign or transfer this Agreement or any authorization granted
hereunder, and this Agreement shall not inure to the benefit of Licensee’s
affiliates, successors or assigns without the prior written consent of Licensor,
which consent shall not be unreasonably withheld; provided, however, no consent
of Licensor is required if the Licensee assigns or transfers this Agreement to an
affiliate and notifies the Licensor of such assignment or transfer, including any.
change in the notice address to be provided in accordance with subpart 15.3.

In the event such consent or consents are granted by Licensor, then this
Agreement shall extend to and bind the affiliates, successors and assigns of the

parties hereto.

Pole space licensed to Licensee hereunder is for the use of the Licensee named in
this Agreement only, and Licensee shall not lease, sublicense, share with, convey
or resell to any affiliates, subsidiaries, or any others any such space or rights
granted hereunder.
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12.1

12.2

12.3

12.4

13.1

13.2

ARTICLE XII - SURETY REQUIREMENTS

Upon request of Licensor, a new Licensee, or an existing Licensee that lacks a
history of prompt payments shall furnish bond or other satisfactory evidence of
financial security in an amount specified as follows in subpart 12.2 to guarantee
the payment of any sums which may become due to the Licensor for Attachment
Fees.due hereunder and any other charges for work performed for Licensee by the
Licensor, including the removal of Licensee’s facility upon termination of any
authorization issued hereunder.

Licensee shall furnish a bond or other security satisfactory to the Licensor in the
following amounts: Security in the amount of $20.00 shall be required for each
authorized pole attachment. The total amount of security required hereunder shall
not exceed $300,000 or be less than $1,000. Security will not be required where
Licensee’s total attachment authorizations do not exceed ten (10).

If the financial security is in the form of a bond or irrevocable Letter of Credit,
such instrument shall be issued by a surety company or bank satisfactory to the
Licensor. The instrument shall contain a provision that the surety company or
bank will pay Licensor, within the dollar limits of the instrument, any sum
demanded by the Licensor as due under the Agreement, whether or not the
Licensee contests its liability to pay such sum, and whether or not the Licensor
exercises or has exercised any option it may have to terminate. If any such
amounts are paid by the surety company or bark, the Licensee shall restore the
surety bond or Letter of Credit to the full amount required under this Article,
within thirty (30) days after notice of such payment is sent to the Licensee.

The amount of the bond or the financial security shall not operate as a limitation
upon the obligations of the Licensee.

ARTICLE XIII - LIABILITY AND DAMAGES

Licensor reserves to itself, its successors and assigns, the right to locate and
maintain its poles and to operate its facilities in conjunction therewith in such a
manner as will best enable it to fulfill its own service requirements. Licensor
shall not be liable to Licensee for any interruption of Licensee’s service or for
interference with the operation of Licensee’s communications services arising in
any manner, except from Licensor’s sole negligence, out of the use of Licensor’s
poles.

Licensee shall exercise precaution to avoid damaging the facilities of Licensor
and of others attached to Licensor’s poles, and Licensee assumes all responsibility
for any and all loss from such damage caused by Licensee’s employees, agents or
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13.3

13.4

contractors. Licensee shall make an immediate report to Licensor and any other
user of the occurrence of any such damage and agrees to reimburse the respective
parties for all costs incurred in making repairs.

Licensor shall exercise precaution to avoid damaging the facilities of Licensee.
Licensor shall make an immediate report to Licensee of the occurrence of any
such damage and agrees to reimburse the respective parties for reasonable, direct
costs incurred in making repairs.

Except to the extent as may be caused by the negligence of Licensor, Licensee
shall defend, indemnify and save harmless Licensor against and from any and all
liabilities, claims, suits, fines, penalties, damages, losses, fees, costs and expenses
arising from or in connection with this Agreement (including reasonable
attorneys’ fees) including, but not limited to, those which may be imposed upon,
incurred by or asserted against Licensor, by reason of:

(a) any work or action done upon the poles licensed hereunder or any part
thereof performed by Licensee or any of its agents, contractors, servants, or
employees;

(b) any use, occupation, condition, operation of said poles or any part thereof
by Licensee or any of its agents, contractors, servants, or employees;

(c) any act or omission on the part of Licensee or any of its agents, contractors,
servants, or employees, for which Licensor may be found liable;

(d) any accident, injury (including death) or damage to any person or property
occurring upon said poles or any part thereof arising out of any use thereof
by Licensee or any if its agents, contractors, servants, or employees;

(e) any failure on the part of Licensee to perform or comply with any of the
covenants, agreements, terms or conditions contained in this Agreement;

® payments made under any Workers’ Compensation Law or under any plan
for employees disability and death benefits arising out of any use of the
poles by Licensee or any of its agents, contractors, servants, or employees;

(g) the erection, maintenance, presence, use, occupancy or removal of
Licensee’s Facilities by Licensee or any of its agents, contractors, servants,
or employees or by their proximity to the facilities of other parties attached
to Licensor’s poles; provided that Licensee shall defend, indemnify, and
save harmless Licensor against and from any and all such liabilities, claims,
suits, fines, penalties, damages, losses, fees, costs and expenses brought,
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made or asserted by any of Licensee’s agents, contractors, servants, or
employees of any of Licensee’s contractors or Aagents; or by

(h) any and all such liabilities, claims, suits, fines, penalties, damages, losses,
fees, costs and expenses brought, made or asserted by any of Licensee’s
agents, contractors, servants, or employees of any of Licensee’s contractors
or agents. '

13.5  Licensee shall indemnify, save harmless and defend Licensor from any and all
claims and demands of whatever kind which arise directly or indirectly from the
operation of Licensee’s attachments, including taxes, special charges by others,
claims and demands for damages or loss for infringement of copyright, for libel
and slander, for unauthorized use of television broadcast programs, and for
unauthorized use of other program material, and from and against all claims and
demands for infringement of patents with respect to the manufacture, use and
operation of Licensee’s poles, or otherwise. '

The provisions of this Article shall survive the expiration or earlier termination of
this Agreement or any license issued thereunder.

ARTICLE XIV - INSURANCE

14.1  Licensee and its subcontractors (if an y) agree to purchase and maintain during the
term hereof all insurance and/or bonds required by law or this Agreement
including without limitation:

(a) Commercial General Liability Insurance (including, but not limited to,
premises-operations, explosion and collapse, underground hazard, broad form
property damage, products/completed operations, contractual liability,
independent contractors, personal injury) with limits of at least $2,000,000.
combined single limit for each occurrence. (Limits may be satisfied with
primary and/or excess coverage.)

(b) Commercial Automobile Liability with limits of at least $2,000,000.
combined single limit for each occurrence.

(c) Workers' Compensation insurance as required by Statute, and Employer's
Liability insurance with limits of not less than $1,000,000. per occurrence.
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14.2  All insurance must be in effect before Licensor will authorize Licensee to make

14.3

15.1

15.2

153

attachment to Licensor’s pole(s) and shall remain in force until such Attachments
have been removed from all such poles. :

Licensee shall annually submit to Licensor satisfactory evidence of such
insurance by an ACORD Form or other satisfactory form in general use by the
insurance industry for each company insuring Licensee to the effect that it has
insured Licensee for all liabilities of Licensee covered by this Agreement; and
that such certificates will name the Licensor as an additional insured under the
public liability policy and that it will not cancel or change any such policy of
insurance issued to Licensee except after giving of not less than sixty (60) days
written notice to Licensor. In the case of a self-insured Licensee, Licensor may
elect to accept satisfactory evidence of such self-insurance in lieu of the ACORD

Form.

ARTICLE XV - GENERAL PROVISIONS

Authorization Not Exclusive

Nothing herein contained shall be construed as a grant of any exclusive
authorization, right or privilege to Licensee. Licensor shall have the right to
grant, renew and extend rights and privileges to others not parties to this
Agreement, by contract or otherwise, to use any pole covered by this Agreement.

Failure to Enforce

Failure of Licensor to enforce or insist upon compliance with any of the terms or
conditions of this Agreement or to give notice or declare this Agreement or any
authorization granted hereunder terminated shall not constitute a general waiver
or relinquishment of any term or condition of this Agreement, but the same shall
be and remain at all times in full force and effect.

Notices

APPENDIX 1I sets forth where written notices required under this agreement
shall be sent to Licensor and Licensee. Notice shall be acceptable in the
following forms: first class mail, or if time-sensitive, facsimile followed by first
class mail or overnight mail with receipt. Licensee shall complete APPENDIX 11
and submit it to Licensor with this Agreement.
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15.4  Severability

15.5

15.6

15.7

15.8

If any of the provisions of this Agreement shall be invalid or unenforceable, such
invalidity or unenforceability shall not invalidate or render unenforceable the
entire Agreement, but rather the entire Agreement shall be construed as if not
containing the particular invalid or unenforceable provision or provisions. If the
invalid or unenforceable provision or provisions shall be considered an essential
element of this Agreement, the parties shall promptly attempt to negotiate a
substitute therefor.

Choice of Law

The construction, interpretation and performance of this Agreement shall be
governed by and construed in accordance with the laws of the State or
Commonwealth where the Licensor’s poles are located, as set forth in this
Agreement, without regard to the principles of conflicts of law. All actions under
this Agreement shall be brought in a court of competent subject-matter
Jurisdiction of the county of the capital of such State or Commonwealth or a
regulatory agency with subject-matter jurisdiction, and both parties agree to
accept and submit to the personal jurisdiction of such court or regulatory agency.
Licensee also agrees to submit to the jurisdiction of any court in the United States
wherein an action is commenced against Licensor based on a claim for which
‘Licensee has indemnified Licensor hereunder.

Compliance with Laws

The parties hereto shall at all times observe and comply with, and the provisions
of this Agreement are subject to, all laws, ordinances, and regulations which in
any manner affect the rights and obligations of the parties hereto under this
Agreement, so long as such laws, ordinances, or regulations remain in effect.

Licensee agrees to indemnify and hold harmless Licensor for, from and against
and defend Licensor against, any loss or damage sustained because of Licensee’s
noncompliance hereunder.

Survival
All rights and obligations hereunder granted or incurred prior to and which by
their nature would continue beyond the cancellation, termination, or expiration of

this Agreement shall survive such cancellation, termination, or expiration.

Use of Information

Licensee may provide to Licensor license applications and business plans of its
future needs for pole attachments. Such information will allow Licensor to better
forecast personnel and equipment requirements. However, as to business plans,
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15.9

15.10

15.11

such information shall be deemed for use as advance planning purposes only, and
no obligation shall be created that Licensor hire personnel or purchase equipment,
or Licensee submit license applications for the pole attachments. Such
information shall be used only by such employees or contractors of Licensor who
have responsibilities relating to the administration of, or to work to be performed
under, this Agreement and said employees shall treat such information as
Licensor treats its own confidential information of similar type and value.
Licensor’s obligations hereunder shall not extend to any information that are now
available to the public or become available by reason of acts or omissions not
attributable to Licensor.

Access to Records

Licensor, upon receipt of written request, shall provide access to Licensor’s pole
records in accordance with “Job Aid For Requests To Records” attached hereto as
APPENDIX VIII. Licensor may update this form from time to time during the
term of this Agreement.

Dispute Resolution

In the case where Licensee claims that a term or condition is unjust or
unreasonable, Licensee shall submit a complaint to the Manager-License
Administration Group, specifying all information and its argument relied on to
Justify its claim. Licensor shall provide a written response to such complaint
within 10 business days after receipt of thc complaint. Such response shall
specifically address all contentions made by Licensee. If Licensee continues to
have issues, it may request a meeting with Manager-License Administration
Group to discuss such issues. Such meeting shall be held within five (5) business
days. If the Licensee is not satisfied with the results of such meeting, it may file a
complaint with the regulatory body of competent jurisdiction.

Emergency Conditions

All parties shall work cooperatively in the case of an emergency to restore
service to their respective customers.

ARTICLE XVI - TERM OF AGREEMENT

Except as provided below, this Agreement shall remain in effect; provided,
however, that the Licensor may, no less than two years from this date and upon
written notice, require the Licensee to engage in good-faith negotiations with the
Licensor to amend the Agreement to comport with regulatory changes or
obligations. If, the parties cannot agree to an amendment, they shall submit the
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matter to the regulatory agency with jurisdiction to resolve the matter. The
Agreement may be terminated by Licensee by written notice of termination no
less than 30 days prior to the effective date of such termination; provided,
however, that such early termination shall not become effective until the Licensee
has discontinued all existing licenses and has removed any and all facilities. The
Agreement may be terminated upon written notice by the Licensor if, within one
year from this date, the Licensee has placed no facilities on the Licensor’s poles
in accordance with the Agreement.

Upon execution, this Agreement cancels and supercedes all previously executed
Agreements between the parties.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement in
multiple originals on the day and year first above written.

VERIZON NEW ENGLAND INC.

Byz_ﬂw

(Print Name) Susan Mercer

(Title) (for) Director of OPE

(Date) q / a.o/ of

EXET ELECTRIC COMPANY

By: <

(Print Name) Raymond A. Letourneau, Jr.

(Tiﬂe) Diredtor, Bistribution Operations

(Date) March 29, 2001

FREEDOM RING COMMUNICATIONS LLC
D/B/A BAYRING COMMUNICATIONS

By: @w{ 0 a/\wf?;/

(Print Name) K eb LA D) Gl ClJ

(Title) (for ) ' V//

T
(Date) 4 /’ / // b
{
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APPENDIX I

ATTACHMENT FEES and CHARGES

POWER COMPANY

(Power Company to Insert ATTACHMENT FEES and CHARGES here)
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(Original) Freedom Ring Communications, LLC
APPENDIX 1 d/b/a Bayring Comimunications
Page 1 of 3

Exeter & Hampton Electric Co.

Schedule of Fees and Charges
POLE ATTACHMENTS

(A)Attachments

1.

General

The licensee shall pay the Licensor as rental for use of each and every pole
covered by this Agreement, any portion of which is occupied or reserved at the
Licensee's request for its attachment during a calendar year or any portion thereof,
an attachment fee as herein specified. Such fee shall be payable to the Licensor
as detailed below:

Annual Attachment Fee

Electric Company:

(a) Attachment fees commence on the first day of the month
following the date the license is issued.

(b) Fees shall be payable quarterly in advance on the first day of
February, May, August, and November.

(c) For the purpose of computing the attachment fees due
hereunder, the fee shall be based upon the number of poles
for which licenses have been issued on the first day of each
quarter. The first advance payment of the quarterly fee for
licenses issued under this Agreement shall include a
proration from the first day of the month following the date
the license was issued to the first regular quarterly payment
date. '

(d) For each pole solely owned by the Licensor and on which
space has been reserved or occupied by the Licensee
pursuant to this Agreement shall be as follows:

* $ 10.06 per solely owned Exeter & Hampton Electric
Company pole.
* $ 5.64 per pole on jointly owned or used Telephone

- Company and Electric Company poles.



(Original) Freedom Ring Communications, LLC
APPENDIX I d/b/a Bayring Communications
Page 2 of 3

Exeter & Hampton Electric Co.

3 Unauthorized Attachment Fee

For each Exeter & Hampton Electric Company pole on which the Licensee has
made an unauthorized attachment, payment shall be made by the Licensee to
Exeter & Hampton Electric Company as follows:

Solely owned pole* $56.44

Jointly owned pole* $31.64

(B)Other Charges

Computation

All charges for field survey, inspections, removal of Licensee's facilities from
Licensor's poles and any other work performed for Licensee shall be based upon
the full cost and expense to Licensor of such work or for having such work
performed by an authorized representative plus an amount equal to ten (10%)
percent of Licensor's full cost.

(C)Cost of Pole Replacements, Rearrangements and Changes

M

Whenever any pole is, or becomes, after initial Licensee's attachments, in the
opinion of the Licensor, insufficient in height or strength for the Licensee's
existing or proposed attachments thereon in addition to the existing attachments
of the Licensor (s) and the municipality, the Licensor shall replace such pole with
a new pole of the necessary height and class and shall make such other changes in
the existing pole line in which such pole is included as the conditions may then
require. The Licensee shall pay the Licensor for the expense thereof including
but not limited to the following:

(A) The net loss to the Licensor on the replaced pole based on its
reproduction cost less depreciation plus cost removal.

(B) Excess height or strength of the new pole, over the existing
pole necessary by reason of the Licensee's attachments.

© Transferring Licensor's attachments from the old to the new
pole.
D) Any other rearrangements and changes necessary by reason

of the Licensee's proposed or existing attachments.



(Original) Freedom Ring Communications,

LLC

APPENDIX I d/b/a Bayring Communications
Page 3 of 3

Exeter & Hampton Electric Co.

2) In the event that the Licensors or either of them shall permit the Licensee to
place its attachments in space reserved by either of them for any municipality and
the Licensors or either of them or any municipality shall deem it necessary to use
such space, or the pole is to be replaced at any time because of obsolescence,
public requirement or other reason, then the Licensors shall replace the pole with
a suitable pole to provide the basic space reservation where necessary and the
Licensee shall be billed in accordance with Appendix 1, C, 1 (A-D), inclusive.

(D)Payment Date and Interest Charges

Failure to pay all fees and charges within 30 days after presentment of the bill
therefore or on the specified payment date, whichever is later, shall constitute a
default of this Agreement.

Interest - Electric Company

Exeter & Hampton Electric Company will include an interest charge of one and
one-half percent (1 1/2%) per month (equivalent to an eighteen percent (18%)
annual rate) on all charges outstanding beyond thirty (30) days after the payment
date as defined above. The payment of any such interest charge shall no cure or
excuse any default by Licensee under this agreement.

(E)Fee Revisions*

The Annual Attachment Fee (s) set forth in (A) 2 and the Unauthorized
Attachment Fee (s) set forth in (A) 3 payable to Exeter & Hampton Electric
Company shall be computed in accordance with the formulas attached hereto as
Exhibit A and Exhibit B, respectively. The fees will be calculated annually,
based on data for the preceding calendar year.

* The rates on this Original Appendix I become effective May 1, 2001.

EXETER & HAMPTON ELECTRIC FREEDOM RING COMMUNICATIONS, LLC
COMPANY d/b/a BAYRING COMMUNICATIONS




EXHIBIT A

Page 1 of 5
EXETER & HAMPTON ELECTRIC COMPANY
CALCULATION OF ANNUAL PCLE RENTAL FEES
FOR LICENSEE ATTACHMENTS
1. Net Investment in Bare Poles. Net investment in bare poles for solely and jointly

owned poles may be expressed as gross pole investment minus depreciation
reserve minus accumulated deferred income taxes. Gross pole investment is the
appropriate portion of A/C 364 represented by poles, anchors, stubs, and
pushbraces based on the Company's Pole Accountability Reporting (A/C 364).
The percentage of gross pole investment to the total of A/C 364 has been
allocated to the depreciation reserve for A/C 364. The percentage of gross pole
investment less depreciation reserve to gross plant investment less depreciation
reserve has been allocated to the total accumulated deferred income tax.

Gross Pole Investment - Depreciation Reserve - Accumulated Deferred Income Taxes = Net
Investment in Bare Pole

Sole Investment: $1,303,408 - $587,813 - $83,197 = $632,398
Joint Investment: $8,651,943 - $3,901,868 - $552,258 = $4,197,817

2. Net Investment Per Bare Pole. Net investment pér bare pole for solely and jointly
owned poles may be expressed as the quotient of net investment in bare poles
divided by the number of poles.

Net Investment in Bare Poles = Net Investment Per Bare Pole
Number of Poles

Sole Investment: $632.398 = $206.53
3,062

Joint Investment: $4.197.817 = $156.29
26,859

(V3]

Average Number of Attaching Entities. The average number of attaching entities
is determined by comparing the total existing attachments to poles including
electric and telephone, plus an estimate of expected attachments during the year,
to total number of poles.

Average Number of Attaching Entities Solely Owned Pole = 1.5
Average Number of Attaching Entities Jointly Owned Pole = 3.5

Net Investment Per Bare Pole + Average Number of Attaching Entities:
Solely Owned Pole = $206.53 = 1.5=3$137.69
Jointly Owned Pole = $156.29 + 3.5 = $44.65

4. Carrying Charge. The carrying charge consists of maintenance expense,
depreciation, administrative expense, property taxes, cost of capital, and federal

income tavec




EXHIBIT A
Page 2 of 5

a.  Maintenance Expense. Maintenance expense for poles may be
expressed as a percentage of net investment by dividing the sum of
overhead lines (A/C 593) and overhead lines expense (A/C 583) by the
net investment in pole (A/C 364), in overhead conductors (A/C 365),
and in services (A/C 369). Net pole investment is gross pole
investment less depreciation reserve less accumulated deferred income
taxes. Net conductor and services investment is gross investment in
conductors and services less depreciation less accumulated deferred
income taxes. The percentage of gross investment in Accounts 364,
365, 369 less depreciation to gross plant investment less depreciation
reserve has been allocated to total accumulated deferred income tax.

Overhead Lines + Overhead Lines Expense = Maintenance Expense (expressed as a
(Gross Pole - Depreciation- Accumulated Deferred) — percentage of net pole investment)
(Investment Reserve Income Taxes)
+
(Gross Conductor - Depreciation - Accumulated Deferred)
(Investment Reserve Income Taxes )
+
(Gross Services - Depreciation - Accumulated Deferred)
(Investment Reserve Income Taxes )
$491.139 + $82.982 = 3.53%

($9,955,351 - $4,489,681 - $635,455)+
($13,453,394 - $4,095.645 - $1,087,960)+
($5,159,513 - $1,591,064 - $414,879)

b. Depreciation. The depreciation rate may be adjusted for
application to net by multiplying by the ratio of gross to net
pole investment.

Distribution Plant A/C 364 Depreciation Expense = Depreciation Rate
Average Gross Depreciable Distribution Plant A/C 364

$556.803 = 4.682%
$11,892,413
Depreciation Rate for x Gross Pole Investment = Depreciation
Gross Pole Investment ~ Net Pole Investment (expressed as a percentage
of net pole investment)
4.682% x $9.955.351 = 9.65%

(89,955,351 - $4,489,681 - $635 455)



EXHIBIT A
Page 3 of 5

C. Administrative Expense. The administrative expense may
be expressed as a percentage of net plant investment by
dividing the total administrative and general expense by the
net plant investment. Net plant investment equals gross
plant investment less depreciation reserve less accumulated
deferred income taxes.

Administrative and General Expense =  Administrative Expense
(Gross Plant - Plant Depreciation - Accumulated Deferred) (expressed as a percentage
(Investment Reserve Income Taxes of net plant investment)
$1.616,565 = 4.62%

(562,218,202 - $22,626,095 - $4,603,096)

d. Property Taxes. Property Tax expense may be expressed as
a percentage of net plant by dividing taxes other than income
(A/C 408) by net plant investment.

Taxes Other Than Income = Taxes (expressed as a percentage of
(Gross Plant - Depreciation - Accumulated Deferred) net investment)
(Investment Reserve Income Taxes)
$1.388.374 = 397%
($62,218,202 - $22,626,095 - $4,603,096)
e. Cost of Capital. Cost of Capital (return on equity and
interest on debt) shall be the most recent authorized rate of
return.
11.49%
f Income Taxes. The income tax rate may be expressed as the

product of return on equity and the ratio of the federal
income tax rate to one minus the federal income tax rate.
The return on equity shall be the most recent authorized rate.

Return on Equity * __Federal Income Tax Rate
(1 - Federal Income Tax Rate)

753% * 34 = 3.88%
(1-34)
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EXHIBIT A

Page 4 of 5
g Total Carrying Charge. Adding the various percentage
components, the appropriate carrying charge is:
Maintenance Expense 3.53%
Depreciation 9.65%
Administrative Expense 4.62%
Property Taxes 3.97%
Cost of Capital - 11.49%
Federal Income Taxes 3.88%
TOTAL CARRYING CHARGE 37.14%
5. Use Ratio. The use ratio may be expressed as the quotient of the space occupied

per pole by cable and the average usable space per pole. (Exhibit A-1)

Space Per Pole Occupied by CATV = Use Ratio 1 Foot = 8.28%
Average Usable Space Per Pole 12.08 Feet
6. Usable Space by Pole Height. The usable space by pole height may be expressed

as the quotient of total usable space and pole height. (Exhibit A-1)

Total Usable Space = Usable Space by Pole Height = 33.05%
Pole Height

7. Unusable Space by Pole Height. The unusable space by pole height may be
expressed as the quotient of total unusable space and pole height. (Exhibit A-1)

Total Unusable Space = Unusable Space by Pole Height = 66.95%
Pole Height

8. Calculated Pole Usable Space Factor. The calculated pole usable space factor is
the product of net investment per bare pole times carrying charge times use ratio
times usable space by pole height.

Net Investment x Carrying Charge x Use Ratio x Usable Space = Usable Space
Per Bare Pole by Pole Height Factor

Solely Owned Pole: $206.53 x 37.14% x 8.28% x 33.05% = $2.10
Jointly Owned Pole: $156.29 x 37.14% x 8.28% x 33.05% = $1.59



EXHIBIT A

9. Calculated Pole Unusable Space Factor. The calculated pole unusable space
factor is the product of a set factor of 2/3 to apportion costs times carrying charge
times net investment per bare pole per average number of attaching entities times

unusable space by pole height.

2/3*
x Carrying Charge
« Net Investment Per Bare Pole per Average Number of Attaching Entities
x Unusable Space by Pole Height
= Unusable Space Factor

Solely Owned Pole: 2/3 x 37.14% x $137.69 x 66.95% = $22.82
Jointly Owned Pole: 2/3 x 37.14% x $44.65 x 66.95% = $7.40

10. Maximum Pole Rate = Usable Space Factor + Unusable Space Factor
Maximum Solely Owned Pole Rate = $2.10 + $22.82 = $24.92
Maximum Jointly Owned Pole Rate = $1.59 + $7.40 = $8.99

Solely Owned Pole Rate calculated using Cable Provider Formula = $6.35
Jointly Owned Pole Rate calculated using Cable Provider Formula = $4.80

Effective Solely Owned Pole Rate ** =
($24.92 - $6.35) * 1/5 = $3.71 + $6.35 = $10.06

Effective Jointly Owned Pole Rate ** =
($8.99 - $4.80) * 1/5 = $0.84 + $4.80 = $5.64

* Factor to apportion COsts per Telecommunications Act of 1996.
s Pursuant to the Telecommunications Act of 1996, any increases in pole attachment rates
shall be phased in by equal annual increments over S years.



EXHIBIT A-1

EXETER & HAMPTON ELECTRIC COMPANY
CALCULATION OF AVERAGE USABLE SPACE PER POLE

The average usable space is calculated by multiplying the number of poles of a given height
(actual survey count) by the usable space per pole and dividing the total footage by the total
number of poles, as follows:

Number Usable Total Total Usable Unusable Total Total Unusable

Pole of Space Usable Space + Space Unusable Space +
Height  Poles Per Pole  Space Pole Height  Per Pole Space Pole Height
25Feet 244 X 4Feet = 976 16% 21 Feet 5,124 84%
30" 4780 X 6" = 28734 20% 24”7 114,936 80%
35" 13416 X 11" = 147,576 31% 247 321,984 69%
40" 8,888 X 16 " = 142208 40% 24”7 213,312 60%
45" 2,198 X 16 " = 35168 36% 29~ 63,742 64%
50" 302 X 16" = 4832 32% 34> 10,268 68%
55" 40 X 21" = 840 38% 347 1,360 62%
60" 4 X 26" = 1144 43% 347 1,496 57%
~Totals 29,921 Poles 361,478 Feet  33.05% 732,222 Feet  66.95%

Average Usable = total usable space

space per pole total number of poles with attachments

Average Usable = 361,478 = 12.08 feet

space per pole 29,921



EXHIBIT B
EXETER & HAMPTON ELECTRIC COMPANY

PROCEDURE FOR CALCULATION OF
UNAUTHORIZED ATTACHMENT FEES

Calculation of the Unauthorized Attachment Fee-

The unauthorized attachment per pole fee to be paid to Exeter & Hampton by the Licensee for
unauthorized attachment to Exeter & Hampton's pole plant will be calculated for the two categories of
pole ownership; sole and joint. The fees will be calculated annually to be effective for the period May 1
througthpril 30, based on data of the preceding calendar year. The fees are the product of (a) times (b)
plus (c) where (a) equals the annual rental fee for the appropriate pole ownership category, (b) equals a
three year rental compound factor and (c) equals an inspection and administration fee. The three year

rental compound factor shall be determined by the following formula:
b=(1+d) + (1+d) * + (1+d) }

wherein (d) equals the fixed charge Rate of Return herein.
The inspection and administration fee (c) shall be 50% of the product of (a) times (b).
Computations of the Unauthorized Attachment Fees in implementation of this Exhibit are shown on

Exhibit B-1 attached hereto.



EXHIBIT B-1

EXETER & HAMPTON ELECTRIC COMPANY
CALCULATION OF PER PCLE
UNAUTHORIZED ATTACHMENT FEES

Sole Owned Pole

(a) Annual Rental Fee = $10.06
Rate of Return Compound Factor
(b) (1+d)+ (1 +dy+ (1+d)’ 3.74
(a) x (b) = $37.62
Plus
(c) .50 (axb) | = $18.81

Sole Owned Pole Unauthorized

Attachment Fee = $56.44
Joint Owned Pole

@) Annual Rental Fee. = $5.64

Rate of Return Compound Factor
(b") (1+d)+(1+dy*+(1+d)’ = 3.74
(a") x (b") = $21.09
Plus

(c') .50 (a'x b) = $10.55

Joint Owned Pole Unauthorized
= $31.64

Attachment Fee



APPENDIX I

ATTACHMENT FEES and CHARGES
VERIZON NEW ENGLAND Inc.

1. Attachment Fees

Annual Attachment Fees are as follows:

State JO/JU Sole Owned
MA $2.40 $4.80
ME $4.80 $9.60
NH $4.84 $9.67
RI $3.32 _ 6.64
| VT | $6.04 $12.07

Revised 3/09/01



UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) -MASS - NE

12/10/99

TASK # TASK DESCRIPTION ACCT CODE| TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $ 731.50
1B |PLACE 40 FT POLE - 50% VZ OWNED, 1C $ 365.75
2A  [PLACE 45 FT POLE - 100% VZ OWNED 1C $ 862.40
2B |PLACE 45 FT POLE - 50% VZ OWNED 1C $ 431.20
3A |PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $ -
3B |PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4  |REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 423.50
5  |DEPRECIATION CREDIT 1X
6  [PLACE ANCHOR - ALL TYPES/SIZES 1C $ 342.10
7A  |PLACE PA OR PP GUY 1C $ 149.60
7B |PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $ 85.80
8A  |PLACE NEW DROP WIRE 42C $ 115.50
8B |PLACE NEW 50 PR TERMINAL 122C $ 246.40
9A  |TRANSFER GUY ATTACHMENT ™ $ 184.80
9B  |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1™ $ ' 85.80

10A  |MOVE/RAISE/LOWER GUY ATTACHMENT 1M $ 184.80
10B |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1™ $ 85.80
11A |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 165.00
11B _|TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 53.90
12 |TRANSFER POLE DIP 2M $ 390.50
13 |TRANSFER CROSS-CONNECT CABINET 2M $ 385.00
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 160.60
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 51.70
15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 236.50
16A  |TRANSFER LICENSEE CABLE ATTACHMENT 1™ $ 168.30
16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1M $ 70.40
17A  |[TRANSFER DROP WIRE 42M $ 100.10
17B _ |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 23.10
18A |TRANSFER C RURAL WIRE 3M $ 99.00
18B |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 23.10
19A |MOVE/RAISE/LOWER DROP WIRE 42M $ 100.10
19B |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $ 23.10
20A  [MOVE/RAISE/LOWER C RURAL WIRE 3M $ 99.00
20B  |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 23.10
21A  |TRANSFER WIRE TERMINAL 2M $ 97.90
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 19.80
22A  |REPLACE ONE DROP WIRE 42M $ 137.50
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 61.60
23A |TRANSFER LICENSEE DROP WIRE 42M $ 100.10
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 23.10
24A  |REMOVE ANCHOR - ALL SIZES 11X $ 106.70
24B  |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 31.90
25A |REMOVE PA OR PP GUY 1X $ 135.39
258 |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 60.50
26 |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD $ -
28 |TREE TRIMMING $ -
29  |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 191.40
30 |OTHER MAKE READY WORK REQUIRED (LIST) $ -
TOTAL MAKE READY WORK CHARGES

Revised 3/09/01



UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-NE

12/10/09

TASK # TASK DESCRIPTION ACCT CODE| TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION) .
1-10 POLES ’ 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
- 11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1M Not to exceed
$6 PER POLE

Revised 3/09/01




UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) MASS - NO

12/10/99

TASK # TASK DESCRIPTION ACCT CODE | TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $ 735.90
1B [PLACE 40 FT POLE - 50% VZ OWNED 1C $ 367.95
2A  |PLACE 45 FT POLE - 100% VZ OWNED 1C $ 821.70
2B  |PLACE 45 FT POLE - 50% VZ OWNED 1C $ 410.85
3A |PLACE OTHER SIZE POLE - 100% VZ OWNED 1C 3 N
3B |PLACE OTHER SIZE POLE __ - 50% BVZ OWNED 1C $ N
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 423.50
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $ 425.70
7A  |PLACE PA OR PP GUY 1C $ 145.20
7B |PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $ 69.30
8A  |PLACE NEW DROP WIRE 42C $ 107.80
8B [PLACE NEW 50 PR TERMINAL 122C $ 243.10
9A |TRANSFER GUY ATTACHMENT M $ 135.30
9B | TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) M $ 63.80

10A |MOVE/RAISE/LOWER GUY ATTACHMENT ™ $ 135.30
10B |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1M $ 63.80
11A |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 152.90
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 50.60
12 |TRANSFER POLE DIP 2M $ 342.10
13 |TRANSFER CROSS-CONNECT CABINET 2M $ 358.60
14A |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 149.60
14B |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 47.30
15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 220.00
16A |TRANSFER LICENSEE CABLE ATTACHMENT ™ $ 124.30
16B _|TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) ™ $ 51.70
17A |TRANSFER DROP WIRE 42M $ 92.40
17B _|TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 22.00
18A |TRANSFER C RURAL WIRE 3M $ 92.40
18B [TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 22.00
19A |MOVE/RAISE/LOWER DROP WIRE 42M $ 92.40
19B |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $ 22.00
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 92.40
20B |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 22.00
21A |TRANSFER WIRE TERMINAL 2M $ 91.30
21B | TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 17.60
22A |REPLACE ONE DROP WIRE 42M $ 127.60
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 56.10
23A |TRANSFER LICENSEE DROP WIRE 42M $ 92.40
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 22.00
24A |REMOVE ANCHOR - ALL SIZES 1X $ 106.70
24B  |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 31.90
25A |REMOVE PA OR PP GUY 1X $ 135.30
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 60.50
26  |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD $ -
28 [TREE TRIMMING $ -
29  |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 184.80
30 |OTHER MAKE READY WORK REQUIRED (LIST) [3 -

|TOTAL MAKE READY WORK CHARGES

Revised 3/9/01




UNIT PRICES FOR SURVEYS AND INSPECTIONS ~VERIZON-MASS- NO

12/10/99

EASK # TASK DESCRIPTION ACCT CODE| TOTAL COST
[ 1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
[ 1-10 POLES 2M $275.00
I 11-200 POLES - 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
- 11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1™ Not to exceed
. $6 PER POLE

Revised 3/9/01




UNIT PRICES FOR MAKE READY WORK - VERIZON (V7;) -MASS - SE

12/10/99

TASK # TASK DESCRIPTION ACCT CODE | TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $ 790.90
1B |PLACE 40 FT POLE - 50% VZ OWNED 1C $ 395.45
2A  |PLACE 45 FT POLE - 100% VZ OWNED 1c $ 866.80
2B  [PLACE 45 FT POLE - 50% VZ OWNED 1C $ 433.40
3A  [PLACE OTHER SIZE POLE - 100% VZ OWNED 1C [3 -
3B |PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4  |REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 519.20
5  |DEPRECIATION CREDIT 1X
6  [PLACE ANCHOR - ALL TYPES/SIZES 1C $ 420.20
7A  |PLACE PAOR PP GUY 1C $ 178.20
7B |PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 85.80
8A  |PLACE NEW DROP WIRE 42C $ 146.30
8B  |PLACE NEW 50 PR TERMINAL 122C $ 302.50
9A |TRANSFER GUY ATTACHMENT 1M $ 190.30
9B |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1™ $ 89.10

10A |MOVE/RAISE/LOWER GUY ATTACHMENT 1M $ 190.30
10B |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1M $ 89.10
11A | TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 210.10
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 69.30

12 |TRANSFER POLE DIP 2M $ 469.70

13 |TRANSFER CROSS-CONNECT CABINET 2M $ 536.80
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 205.70
14B | TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 64.90

15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 302.50
16A |TRANSFER LICENSEE CABLE ATTACHMENT 1M $ 174.90
16B | TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1™ $ 72.60
17A |TRANSFER DROP WIRE 42M $ 126.50
17B | TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 29.70
18A |TRANSFER C RURAL WIRE M $ 122.10
18B | TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 27.50
19A |MOVE/RAISE/LOWER DROP WIRE 42M $ 126.50
19B |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $ 29.70
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 122.10
20B |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 27.50
21A |TRANSFER WIRE TERMINAL 2M $ 124.30
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 26.40
22A |REPLACE ONE DROP WIRE 42M $ 173.80
22B  |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 77.00
23A |TRANSFER LICENSEE DROP WIRE 42M $ 126.50
23B_ |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 29.70
24A |REMOVE ANCHOR - ALL SIZES 1X $ 130.90
24B |[REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 39.60
25A |REMOVE PA OR PP GUY 1X $ 166.10
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 73.70
26 |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD $ -
28 |TREE TRIMMING $ -
29  |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 198.00

30 |OTHER MAKE READY WORK REQUIRED (LIST) $ -

| TOTAL MAKE READY WORK CHARGES . .-

Revised 3/09/01



UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-SE

12/10/99

TASK # TASK DESCRIPTION ACCT CODE | TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
" 11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1M Not to exceed
$6 PER POLE

Revised 3/09/01




UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) - MASS - SO 12/10/99

TASK # TASK DESCRIPTION ACCT CODE| TOTAL COS"
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $ 732.6
1B [PLACE 40 FT POLE - 50% VZ OWNED ] 1C $ 366.3
2A  |PLACE 45 FT POLE - 100% VZ OWNED . 1C $ 811.8
2B  |PLACE 45 FT POLE - 50% VZ OWNED 1C $ 405.9

| 3A  [PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $

3B [PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $

4  |REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 400.4

5  |DEPRECIATION CREDIT 1X

6  |PLACE ANCHOR - ALL TYPES/SIZES 1C $ 326.7!
7A  |PLACE PA OR PP GUY 1C $ 147 .4(
7B PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 70.4(
8A |PLACE NEW DROP WIRE 42C $ 104.5(
8B |PLACE NEW 50 PR TERMINAL 122C $ 224 .4(
9A  |TRANSFER GUY ATTACHMENT 1™ $ 135.3(
9B | TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) Y $ 62.7¢
10A |MOVE/RAISE/LOWER GUY ATTACHMENT 1M $ 135.3C
10B  |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1™ $ 62.7C
11A | TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 149.60
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 48.40
12 [TRANSFER POLE DIP 2M $ 332.20
13 |TRANSFER CROSS-CONNECT CABINET 2M $ 349.80
14A | TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 145.20
14B | TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 46.20
15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 213.40
16A |TRANSFER LICENSEE CABLE ATTACHMENT 1™ $ 123.20
16B | TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1™ $ 52.80
17A |TRANSFER DROP WIRE 42M $ 90.20
17B | TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 20.90
18A |TRANSFER C RURAL WIRE 3M $ 91.30
188 | TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 20.90
19A |MOVE/RAISE/LOWER DROP WIRE 42M $ 90.20
198 |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $ 20.90
20A |MOVE/RAISE/LOWER C RURAL WIRE : 3M $ 91.30
20B |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 20.90
21A |TRANSFER WIRE TERMINAL 2M $ 88.00
21B |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 18.70
22A |REPLACE ONE DROP WIRE | 42M $ 124.30
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 55.00
23A |TRANSFER LICENSEE DROP WIRE 42M $ 90.20
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 20.90
24/ |REMOVE ANCHOR - ALL SIZES ~ 1X $ 101.20
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 24.20
25A |REMOVE PA OR PP GUY 1X $ 127.60
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 63.80
26  |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD $ -
28 |TREE TRIMMING $ -
29 |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C [3 189.20
30 |OTHER MAKE READY WORK REQUIRED (LIST) $ -

[TOTAL MAKE READY WORK CHARGES. . o B |

Revised 03/09/01




UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-SO

12/10/99

TASK # TASK DESCRIPTION ACCT CODE| TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES 2M $275.01
11-200 POLES 2M $9.90/pol
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.0¢
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1M Not to exceed
$6 PER POLE

Revised 03/09/01



UNIT PRICES FOR MAKE READY WORK - VERIZON -MASS - WESTERN

12/10/99

TASK # TASK DESCRIPTION ACCT CODE | TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $ 757.90
1B [PLACE 40 FT POLE - 50% VZ OWNED 1C $ 378.95
2A  |PLACE 45 FT POLE - 100% VZ OWNED 1C $ 803.00
2B |PLACE 45 FT POLE - 50% VZ OWNED 1C $ 401.50
3A |PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $ -
3B |PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X 3 475.20
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $ 390.50
7A  |PLACE PA OR PP GUY 1C $ 166.10
7B |PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $ 79.20
8A  |PLACE NEW DROP WIRE 42C $ 134.20
8B  |PLACE NEW 50 PR TERMINAL 122C $ 283.80
9A  |[TRANSFER GUY ATTACHMENT 1M $ 166.10
9B _ |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $ 78.10

10A  |MOVE/RAISE/LOWER GUY ATTACHMENT 1M $ 166.10
10B |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) ™ $ 78.10
11A |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 189.20
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 63.80
12  |TRANSFER POLE DIP 2M $ 424.60
13 |TRANSFER CROSS-CONNECT CABINET 2M $ 445.50
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 185.90
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 58.30
15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 271.70
16A |TRANSFER LICENSEE CABLE ATTACHMENT 1™ $ 152.90
16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1M $ 62.70
17A |TRANSFER DROP WIRE 42M $ 114.40
17B | TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 27.50
18A |TRANSFER C RURAL WIRE 3M $ 110.00
18B |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 26.40
19A |MOVE/RAISE/LOWER DROP WIRE 42M $ 114.40
19B | MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $ 27.50
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 110.00
20B |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3Mm $ 26.40
21A |TRANSFER WIRE TERMINAL 2M $ 112.20
21B |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M [3 24.20
22A |REPLACE ONE DROP WIRE 42M $ 158.40
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 70.40
23A |TRANSFER LICENSEE DROP WIRE 42M $ 158.40
23B | TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 70.40
24A |REMOVE ANCHOR - ALL SIZES - 1X $ 119.90
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 35.20
25A [REMOVE PA OR PP GUY 1X $ 151.80
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 67.10
26 |SITE PROTECTION (POLICE/TRAFFIC CONTROL) 3 N
27 |ROOM & BOARD [3 -
28 |TREE TRIMMING $ -
29 |CUT ANDKICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 212.30
30 |OTHER MAKE READY WORK REQUIRED (LIST) $ -

‘i'TOTAL MAKE READY WORK CHARGES

Revised 03/09/01



UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-

12/10/99

WESTERN
TASK # TASK DESCRIPTION _ ‘ ACCT CODE| TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE Y Not to exceed
$6 PER POLE

Revised 03/09/01




UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) - MAINE

TASK # TASK DESCRIPTION ACCT CODE TOTAL COST
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $ 893.20
1B PLACE 40 FT POLE - 50% VZ OWNED 1C $ 446.60
2A PLACE 45 FT POLE - 100% VZ OWNED 1C $ 976.80
2B PLACE 45 FT POLE - 50% VZ OWNED 1C $ 488.40
3A PLACE OTHER SIZE POLE for 100% VZ OWNED . 1C
3B PLACE OTHER SIZE POLE for 50% VZ OWNED . 1C
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 656.70
5 DEPRECIATION CREDIT = (SEE BELOW) 1C
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $ 530.20
7A PLACE PA OR PP GUY 1C $ 227.70
7B PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 110.00
8A  |PLACE NEW DROP WIRE 42C $ 181.50
8B PLACE NEW 50 PR TERMINAL 22C $ 392.70
9A TRANSFER GUY ATTACHMENT 1M $ 218.90
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $ 102.30

10A  |MOVE/RAISE/LOWER GUY ATTACHMENT 1M $ 218.90
10B_ |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1M $ 102.30
11A | TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 258.50
11B  |TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 85.80
12 TRANSFER POLE DIP 2M $ 577.50
13 TRANSFER CROSS-CONNECT CABINET 2M $ 606.10
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 253.00
14B  |[TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 80.30
15 TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 371.80
16A | TRANSFER LICENSEE CABLE ATTACHMENT 1M $ 200.20
16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same poie) 1M $ 83.60
17A  |TRANSFER DROP WIRE 42M $ 157.30
17B__ ] TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 35.20
18A  |TRANSFER C RURAL WIRE 3M $ 156.20
18B |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 35.20
19A  |MOVE/RAISE/LOWER DROP WIRE . 42M $ 157.30
19B |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 35.20
- 20A  |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 156.20
20B |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 35.20
21A  |TRANSFER WIRE TERMINAL . 2M $ 1562.90
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 33.00
22A |REPLACE ONE DROP WIRE 42M $ 215.60
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 95.70
23A  |TRANSFER LICENSEE DROP WIRE 42M $ 157.30
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 35.20
24A |REMOVE ANCHOR - ALL SIZES 1X $ 166.10
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 49.50
25A |REMOVE PA OR PP GUY 1X $ 210.10
25B  |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 93.50
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD $ -
28  |TREE TRIMMING $ -
29 CUT AND KICK POLE - ALL SIZES 1C $ 292.60
30 OTHER MAKE READY WORK REQUIRED (LIST) $ -
OTAL-MAKE READY WORK CHARGES




TASK # TASK DESCRIPTION ACCT CODE TOTAL COST
e UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON - MAINE
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $9.90
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $204/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $8.25
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $4.95




UNIT PRICING SCHEDULE NEW HAMPSHIRE

UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) - NH 12/10/1999
TASK # TASK DESCRIPTION ACCT CODE| TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED : 1C $ 794.20
1B |PLACE 40 FT POLE - 50% VZ OWNED 1C $ 397.10
2A  |PLACE 45 FT POLE - 100% VZ OWNED 1C $ 870.10
2B |PLACE 45 FT POLE - 50% VZ OWNED 1C $ 435.05
3A  |PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $ -
3B |PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4 |REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X 3 553.30
5 |DEPRECIATION CREDIT 1X
6 |PLACE ANCHOR - ALL TYPES/SIZES ‘ 1C $ 448.80
7A  |PLACE PA OR PP GUY 1C $ 192.50
7B _|PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 92.40
8A  |PLACE NEW DROP WIRE 42C $ 150.70
8B |PLACE NEW 50 PR TERMINAL 22C $ 326.70
9A  |TRANSFER GUY ATTACHMENT 1M $ 192.50
9B |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $ 90.20
10A  |MOVE/RAISE/LOWER GUY ATTACHMENT 1M $ 192.50
10B  |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1M $ 90.20
11A | TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 214.50
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 71.50
12 |TRANSFER POLE DIP 2M $ 479.60
13 |TRANSFER CROSS-CONNECT CABINET 2M $ 503.80
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 210.10
14B |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 66.00
15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 309.10
“ _16A ITRANSFER LICENSEE CABLE ATTACHMENT 1M $ 176.00
. 16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1M $ 66.00
17A  |TRANSFER DROP WIRE 42M $ 129.80
17B | TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 31.90
18A |TRANSFER C RURAL WIRE 3M $ 129.80
18B | TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 31.90
19A  |MOVE/RAISE/LOWER DROP WIRE 42M $ 129.80
19B__|MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $ 31.90
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 1290.80
20B__|MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 31.90
21A  |TRANSFER WIRE TERMINAL 2M $ 127.60
21B | TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 26.40
22A  |REPLACE ONE DROP WIRE 42M $ 180.40
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 78.10
23A | TRANSFER LICENSEE DROP WIRE 42M $ 129.80
23B__|TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 31.90
24A  |REMOVE ANCHOR - ALL SIZES 1X $ 140.80
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) - 1X $ 40.70
25A |REMOVE PA OR PP GUY 1X $ 177.10
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 79.20
26 |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD $ -
28 |TREE TRIMMING $ -
29 |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 303.60
30 _|OTHER MAKE READY WORK REQUIRED (LIST) $ -
ITOTAL MAKE READY WORK CHARGES . .

10f1 Revised 3/9/01




UNIT PRICING SCHEDULE NEW HAMPSHIRE

UNIT PRICES FOR SURVEYS AND INSPECTIONS - VERIZON - NH 12/10/1999
TASK # TASK DESCRIPTION ACCT CODE| TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES ' 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP - 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1M PER POLE

20f2 Revised 3/9/01



UNIT PRICING SCHEDULE - RHODE ISLAND

UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) RHODE ISLAND 12/10/1999
TASK # TASK DESCRIPTION B ACCT CODE [TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $ 721.60
1B |PLACE 40 FT POLE - 50% VZ OWNED 1C $  360.80
2A  |PLACE 45 FT POLE - 100% VZ OWNED 1C $ 805.20
2B |PLACE 45 FT POLE - 50% VZ OWNED . 1C $  420.60
3A  |PLACE OTHER SIZE POLE - 100% VZ OWNED . 1C $ -
3B |PLACE OTHER SIZE POLE - 50% VZ OWNED . 1C $ -
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $  432.30
5 |DEPRECIATION CREDIT 1X
6 |PLACE ANCHOR - ALL TYPES/SIZES 1C $ 363.00
7A  |PLACE PA OR PP GUY 1C $ 149.60
7B __|PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 72.60
8A  |PLACE NEW DROP WIRE 42C $ 118.80
8B |PLACE NEW 50 PR TERMINAL 22C $ 251.90
9A  |TRANSFER GUY ATTACHMENT v 1™ $ 151.80
9B | TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $ 70.40
10A  |MOVE/RAISE/LOWER GUY ATTACHMENT M $ 151.80
10B _|MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1™ $ 70.40
11A | TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 168.30
11B_ |TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 56.10
12 |TRANSFER POLE DIP 2M $ 375.10
13 |TRANSFER CROSS-CONNECT CABINET 2M $ 394.90
14A | TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 163.90
14B _|TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 52.80
15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $  240.90
16A |TRANSFER LICENSEE CABLE ATTACHMENT 1M $ 138.60
16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1M $ 58.30
17A  |TRANSFER DROP WIRE 42M $ 102.30
17B |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 23.10
18A |TRANSFER C RURAL WIRE 3M $ 102.30
18B |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 23.10
19A  |IMOVE/RAISE/LOWER DROP WIRE 42M $ 102.30
19B__|MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $ 23.10
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 102.30
20B |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) - 3M $ 23.10
21A  |TRANSFER WIRE TERMINAL 2M $ 99.00
21B |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 22.00
22A  |REPLACE ONE DROP WIRE 42M $ 140.80
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 61.60
23A |TRANSFER LICENSEE DROP WIRE 42M $ 102.30
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 23.10
24A  |REMOVE ANCHOR - ALL SIZES i 1X $ 108.90
24B _|REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 33.00
25A  |REMOVE PA OR PP GUY 1X $ 137.50
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 62.70
26 |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD $ -
28 |TREE TRIMMING $ -
29 _|CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 19140
30 |OTHER MAKE READY WORK REQUIRED (LIST) $ -
JTOTAL MAKE READY WORK CHARGES .
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UNIT PRICING SCHEDULE - RHODE ISLAND

UNIT PRICES FOR SURVEYS AND INSPECTIONS -VERIZON- RHODE ISLAND 12/10/1999

TASK # TASK DESCRIPTION ACCT CODE [TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP, - 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1M PER POLE

20f2 Revised 03/09/01



UNIT COSTS FOR MAKE READY WORK PERFORMED BY VERIZON (VZ) - VERMONT 02/02/2000

JTASK # TASK DESCRIPTION ACCT CODE|TOTAL COST
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $ 759.00
1B PLACE 40 FT POLE - 50% VZ OWNED 1C $ 379.00
2A PLACE 45 FT POLE - 100% VZ OWNED . 1C $ 826.00
2B PLACE 45 FT POLE - 50% VZ OWNED 1C $ 413.00
3A PLACE OTHER SIZE POLE - 100% VZ OWNED 1C
3B PLACE OTHER SIZE POLE - 50% VZ OWNED 1C
4 REMOVE POLE - ALL SIZES - INCLUDING DISPQOSAL 1X $ 525.00
5 DEPRECIATION CREDIT (see calculations below) 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $ 474.00
7A PLACE PA OR PP GUY : 1C $ 183.00
7B PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 88.00
8A PLACE NEW DROP WIRE 42C $ 139.00
8B PLACE NEW 50 PR TERMINAL 22C $ 316.00
9A TRANSFER GUY ATTACHMENT ™M $ 173.00
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $ 80.00

10A  [MOVE/RAISE/LOWER GUY ATTACHMENT ™ $ 173.00
10B MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1™ $ 80.00
11A TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 198.00
11B TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 66.00
12 TRANSFER POLE DIP 2M $ 442.00
13 TRANSFER CROSS-CONNECT CABINET 2M $ 464.00
14A TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 194.00
14B TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 61.00
15 TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 285.00
16A TRANSFER LICENSEE CABLE ATTACHMENT ™ $ 158.00
16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) : 1M $ 66.00
17A  |TRANSFER DROP WIRE 42M $ 120.00
17B |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 29.00
18A |TRANSFER C RURAL WIRE 3M $ 120.00
18B |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 29.00
19A MOVE/RAISE/LOWER DROP WIRE 42M $ 120.00
19B MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 29.00
20A MOVE/RAISE/LOWER C RURAL WIRE 3M $ 120.00
20B MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 29.00
21A |TRANSFER WIRE TERMINAL 2M $ 117.00
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 25.00
22A |REPLACE ONE DROP WIRE 42M $ 166.00
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 72.00
23A |TRANSFER LICENSEE DROP WIRE 42M $ 120.00
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 29.00
24A  |REMOVE ANCHOR - ALL SIZES 1X $ 133.00
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $ 39.00
25A |REMOVE PA OR PP GuUY 1X $ 168.00
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 75.00
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) Actual Cost
27 |ROOM & BOARD Actual Cost
28 |TREE TRIMMING Actual Cost
29 CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 276.00
30 OTHER MAKE READY WORK REQUIRED (LIST)
TOTAL MAKE READY WORK CHARGES




UNIT COSTS FOR SURVEYS AND INSPECTIONS - VERMONT

02/02/2000

TASK # TASK DESCRIPTION ACCT CODE|TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION) )
1-10 POLES (Including travel time for first day) 2M $250.00
11-200 POLES 2M $9.00/POLE
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 80 POLES surveyed pef 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $250.00
11-200 POLES 2M $7.50/POLE
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 100 POLES surveyed p. 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (Including travel time for first day) 2M $250.00
11-200 POLES 2M $4.50/POLE
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 160 POLES surveyed p 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1M PER POLE




APPENDIX II

NOTICE ADDRESSES

Licensor — Verizon New England Inc.

All Notices are to be sent to:

Verizon New England Inc.

Manager - License Administration Group
125 High Street, Room 1406

Boston, Massachusetts 02110

Attention: Patricia A. Capewell

Title: Specialist

Tel: (617) 743-5724

Fax: (617) 743-8785

Licensor — Exeter & Hampton Electric Company

All Notices are to be sent to:

Exeter & Hampton Electric Company
114 Drinkwater Road
Kensington, New Hampshire 03833

- Attention: Ms. Kim Long

Tel: 603-777-5525

Licensee — Freedom Ring Communications LLC d/b/a BayRing

Communications

All Notices are to be sent to:

Mr. Robert Daniels

Freedom Ring Communications LLC
d/b/a BayRing Communications
Vice President

13 Central Street

Farmington, NH 03835



All Notices will be sent to the contacts as listed in the attached Customer
Profile form: '

A blank form may also be utilized to provide Verizon with updated notice
addresses as necessary. Please send updated information to:

Verizon New England Inc.-

Specialist, License Administration Group
125 High St., Room 1406

Boston, MA 02110



DATE: Customer Profile

Person Negotiating Agreement
(Name of person we may contact it there are aquestions)

LICENSEE NAME

State of Incorporation

(legal company name in which vou are regisiered in the state 10 do business)

Municipality(ies) for which contacts below applyv:

(Please use multiple pages as required)

Address where Legal Notices are to be sent:

Address where Insurance Notices are to be sent:

Contact Name

Contact Name

Title

Title

Address

Address

Ciny. Starte. Zip

Ciry. State. Zip

Atention:

Attention:

Tels Fax =
E-mail address

Tel Fax £
E-mail address

Address where Automatic License Requests are 10 be sent:

Address where Poles/ Conduit Rental Bills are to be sent:

Contact Name

Contact Name

Tile

Title

Address

Address

Ciny. State. Zip

Ciry. State, Zip

Auention:

Attention:

Tel= Fax #
E-mail address

Tel = Fax #
E-mail address

Address where Transfer Notices are 1o be sent:

Person to notifv in emergency of damaged plant:

Contact Name

Conract Name

Titie

Title

Address

Address

Ciny. State. Zip

Ciry, State. Zip

Tel = ‘ Fax =

--mail address

Tel= Fax #
E-mail address

Please utilize this form 10 update as necessary. and send 10

This form has been completed by:

Telephone No.:

VERIZON NE - License Administration
125High St.. Room 1406

Boston. M A 02110
Tel £1 8001 A21.7900Q Tav £ 1 £1%= =42 cmn=-




Massachusetts

State and Municipalities Covered by this Agré‘ement

APPENDIX IlI

broken down b
Planning Manager's Area

The following list includes all municipalities served by Verizon from the State of Massachusetts with the exception of those served
over the boundary from Vermont and Rhode Island. See Vermont and Rhode Island for municipalities served from Vermont and

Rhode Island. Other municipalities are served b y independent Telephone Companies.

Metro-South Ma (Boston Metro Areas)

BOSTON *
BRAINTREE
BROOKLINE*
CANTON *
COHASSET
DEDHAM *

North Ma (Cambridge-Somerville & Brookline-Newton Areas)

ARLINGTON
BEDFORD *
BELMONT
BOSTON *
BROOKLINE *
BURLINGTON *

DORCHESTER MILTON
DOVER * NORWELL *
HINGHAM NORWOOD *
HOLBROOK * QUINCY
HULL RANDOLPH
MATTAPAN ROSLINDALE
CAMBRIDGE MEDFORD *
CHESTNUT STREET NATICK *
DEDHAM * NEEDHAM
DOVER * NEWTON
LEXINGTON SOMERVILLE *
LINCOLN * WALTHAM

Northeast Ma (Lawrence-Lowell & Malden-North Shore Areas)

AMESBURY
ANDOVER
ARBLEHEAD
BEDFORD *
BEVERLY
BILLERICA
BOSTON *
BOXFORD
BURLINGTON *
CARLISLE *
CHELMSFORD
CHELSEA
DANVERS
DRACUT
DUNSTABLE *
ESSEX
EVERETT
GEORGETOWN

VERIZON New England inc.

Page 1 of 11

GLOUCESTER
GROTON *
GROVELAND
HAMILTON
HAVERHILL
IPSWICH
LAWRENCE
LOWELL

LYNN
LYNNFIELD
MALDEN
MANCHESTER
MARBLEHEAD
MEDFORD *
MELROSE
MERRIMAC
METHUEN
MIDDLETON

MUNIS

NAHANT
NEWBURY
NEWBURYPORT
NORTH ANDOVER
NORTH READING
PEABODY
PEPPERELL *
READING
REVERE
ROCKPORT
ROWLEY

SALEM
SALISBURY
SAUGUS
STONEHAM
SWAMPSCOTT
TEWKSBURY

* Municipality is served by multiple

Planning Manager's Areas

SCITUATE *
SOMERVILLE *
WEST ROXBURY
WESTWOOD
WEYMOUTH

WATERTOWN
WAYLAND *
WELLESLEY *
WESTON
WINCHESTER
WOBURN *

TOPSFIELD
TYNGSBORO
WAKEFIELD
WENHAM

WEST BOXFORD
WEST NEWBURY
WESTFORD *
WILMINGTON
WINTHROP
WOBURN *

also Includes...

East Kensington, NH *
Hampton, NH *
Kensington, NH *
Seabrook, NH *
South Hampton , NH

Revised 3/09/01



Massachusetts Continued...

Southeast Ma (Brockton & Cape Areas)

ABINGTON
ACUSHNET
AQUINNA
AVON
BARNSTABLE
BASS RIVER
BERKLEY
BOURNE
BREWSTER
BRIDGEWATER
BROCKTON
BUZZARDS BAY
CARVER
CHATHAM
CHILMARK
CUTTYHUNK ISLAND
DARTHMOUTH
DENNIS

DIGHTON
DUXBURY
EAST BRIDGEWATER
EASTHAM
EASTON
EDGARTOWN
FAIRHAVEN
FALL RIVER
FALMOUTH
FREETOWN
GAY HEAD
HALIFAX
HANOVER
HANSON
HARWICH
HOLBROOK *
KINGSTON
LAKEVILLE

Central Ma (Framingham & Worcester Areas)

ACTON
ASHBURNHAM
ASHBY
ASHLAND
ATHOL
ATTLEBORO *
AUBURN
AYER

BARRE
BEDFORD *
BELLINGHAM *
BERLIN
BOLTON
BOXBORO
BOYLSTON
BRIMFIELD *
BROOKFIELD
CANTON *
CARLISLE *
CHARLTON
CLINTCN
CONCORD
DOUGLAS
DOVER *

VERIZON New England Inc.
Page 2 of 11

DUDLEY
DUNSTABLE *
EAST BROOKFIELD
EAST DOUGLAS
ERVING *
FITCHBURG
FOXBORO
FRAMINGHAM
FRANKLIN
GARDNER
GRAFTON
GROTON *
HARVARD
HOLDEN
HOLLISTON
HOPEDALE
HOPKINTON
HUBBARDSTON
HUDSON
LANCASTER
LEICESTER
LEOMINSTER
LINCOLN *
LITTLETON

MARION
MARSHFIELD
MASHPEE
MATTAPOISETT
MIDDLEBORO
NANTUCKET
NEW BEDFORD
NORTON *
NORWELL *
OAK-BLUFFS
ORLEANS
PEMBROKE
PLYMOUTH
PLYMPTON
PROVINCETOWN
RAYNHAM
REHOBOTH *
ROCHESTER

LUNENBURG
MANSFIELD
MARLBORO
MAYNARD
MEDFIELD
MEDWAY
MENDON *
MILBURY
MILFORD
MILLBURY

MILLIS

NATICK *

NEW SALEM *
NORFOLK

NORTH ATTLEBORO *
NORTH BROOKFIELD
NORTH GRAFTON
NORTHBORO
NORTHBRIDGE
NORTHFIELD *
NORTON *
NORWOOD *
OAKHAM
ORANGE

* Municipality is served by multiple
Planning Manager's Areas

ROCKLAND
SANDWICH
SCITUATE *
SHARON *
SOMERSET *
STOUGHTON
SWANSEA *
TAUNTON
TISBURY
TRURO
WAREHAM
WELLFLEET
WEST BRIDGEWATER
WEST TISBURY
WESTPORT
WHITMAN
YARMOUTH

OXFORD
PAXTON
PEPPERELL *
PETERSHAM
PHILLIPSTON
PLAINVILLE
PRINCETON
REHOBOTH *
ROYALSTON
RUTLAND
SHARON *
SHERBORN
SHIRLEY
SHREWSBURY
SHUTESBURY *
SOUTHBORO
SOUTHBRIDGE
SPENCER
STERLING
STOW
STURBRIDGE
SUDBURY
SUTTON
TEMPLETON

Revised 3/09/01



Massachusetts Continued...

Central Ma (Framingham & Worcester Areas) Continued...

TOWNSEND WAYLAND * WEST BROOKFIELD * WORCESTER
UPTON WEBSTER WESTBORO WRENTHAM *
UXBRIDGE WELLESLEY * WESTFORD *

WALPOLE WENDELL * WESTMINSTER

WARWICK WEST BOYLSTON WINCHENDON

Western Ma (413 Area)

ADAMS GILL MONTEREY SPRINGFIELD
AGAWAM GOSHEN MONTGOMERY STOCKBRIDGE
ALFORD GRANBY MT WASHINGTON SUNDERLAND
AMHERST GRANVILLE NEW ASHFORD TOLLAND

ASHFIELD GREAT BARRINGTON NEW BRAINTREE TYRINGHAM
BECKET GREENFIELD NEW MARLBORO WALES
BELCHERTOWN HADLEY NEW SALEM * WARE
BERNARDSTON HAMPDEN NORTH ADAMS WARREN
BLANDFORD HANCOCK NORTHAMPTON WASHINGTON
BLANFORD HARDWICK NORTHFIELD * WENDELL *
BRIMFIELD * HATFIELD OTIS WEST BROOKFIELD *
BUCKLAND HAWLEY PALMER WEST SPRINGFIELD
CHARLEMONT HEATH PELHAM WEST STOCKBRIDGE
CHESHIRE HINSDALE PERU WESTFIELD
CHESTER HOLLAND PITTSFIELD WESTHAMPTON
CHESTERFIELD HOLYOKE PLAINFIELD WHATELY
CHICOPEE HUNTINGTON RICHMOND WILBRAHAM
CLARKSBURG LANESBORO ROWE WILLIAMSBURG
COLRAIN LEE RUSSELL WILLIAMSTOWN
CONWAY LENOX SANDISFIELD WINDSOR
CUMMINGTON LEVERETT SAVOY WORTHINGTON
DALTON LEYDEN SHEFFIELD

DEERFIELD LONGMEADOW SHELBURNE also Includes...
EAST LONGMEADOW LUDLOW SHELBURNE FALLS STAMFORD, VT
EASTHAMPTON MIDDLEFIELD SHUTESBURY * SOUTH GUILFORD, VT *
EGREMONT MONSON SOUTH HADLEY

ERVING * MONTAGUE SOUTHAMPTON

FLORIDA MONTAGUE L D SOUTHWICK

* Municipality is served by multiple
Planning Manager's Areas

VERIZON New England Inc.
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Maine

The following list includes all municipalities served by Verizon from the State of Maing with the exception of those served over the
boundary from New Hampshire. See New Hampshire for municipalities served from New Hampshire. Other municipalities are
served by independent Telephone Companies.

ABBOT BOW COLL GRANT CHERRYFIELD DREW PLT

ACAD GRANT BOWDOIN CHESTER DURHAM

ACTON* BOWDOINHAM CHESTERVILLE DYERPLT
ADAMSTOWN TWP BOWERBANK CHINA EAST DIXFIELD
ADDISON BRADFORD CLIFTON EAST FRANKLIN
ALEXANDER BRADLEY CLINTON EAST MACHIAS
ALFRED BREWER CODYVILLE PLT EAST MILLINOCKET
ALNA BRIDGEWATER COLUMBIA EAST MOXIE TWP
ALTON BRIDGTON COLUMBIA FALLS EAST NEWPORT
AMITY BROOKLIN CONCORD EASTBROOK
ANDOVER BROOKS CONNOR TWP EASTON

ANSON BROOKSVILLE COOPER EASTPORT
ARGYLE BROOKTON COREA EDDINGTON
ARROWSIC BROWNVILLE CORINA EDGECOMB
ARUNDEL BROWNVILLE JUCTION CORINNA EDGECOME
ASHLAND BRUNSWICK CORINTH EDINBURG
ATKINSON BUCKS HARBOR CORNISH EDMUNDS TWP
ATTEAN TWP BUCKSPORT CORNVILLE EFFINGHAM
AUBURN BURLINGTON COSTIGAN ELIOT*

AUGUSTA BURNHAM COUSINS ELLIOTSVILLE TWP
AVON BUXTON CRANBERRY ISLES ELLSWORTH
BAILEYVILLE BYRON CRAWFORD ENFIELD

BALD MTN CALAIS CROUSVILLE ETNA

BALDWIN CAMDEN CUMBERLAND EXETER
BANCROFT CANAAN CUSHING FAIRFIELD

BAR HARBOR CANTON CUTLER FALMOUTH
BARING PLT CAPE ELIZABETH CYRPLT FARMINGDALE
BATH CAPE PORPOISE DALLAS FARMINGTON
BEALS CARATUNK DAMARISCOTTA FAYETTE
BEARNARD PLT CARDVILLE DANFORTH FOREST CITY TWP
BEAVER COVE PLT CARIBOU DARK HARBOR FOREST TWP
BELFAST CARMEL DAVIS PLT FORKSTOWN
BELGRADE CARTHAGE DAYTON FORT FAIRFIELD
BENTON CARY PLT DEDHAM FOWLER TWP
BERNARD CASTINE DEER ISLE FOXCROFT
BERWICK * CASTLE HILL DENMARK FRANKFORT
BIDDEFORD CASWELL DENNISTOWN PLT FRANKLIN

BIG SQUAW TWP CASWELL PLT DENNYSVILLE FREEPORT
BINGHAM CENTERVILLE DERBY FRENCHTOWN TWP
BLAINE CHAPMAN DETROIT FRENCHVILLE
BLANCHARD PLT CHARLESTON DEXTER FRIENDSHIP

BLUE HILL CHARLOTTE DIXFIELD FRIENDSHIP EAST
BOOTHBAY CHELSEA DRESDEN GARDINER

VERIZON New England Inc.

Page 4 of 11

* Municipality is served by multiple
Planning Manager's Areas
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Maine Continued...

GARFIELD INDUSTRY LONG POND MT DESERT
GARLAND ISLEBORO LOVELL E MT VERNON
GEORGETOWN JACKMAN LOWER CUPSUPTIC TWP NAPLES
GLENBURN JACKSONVILLE LUBEC NASHVILLE PLT
GLENWOOD PLT JAY LubLow NEW GLOUCESTER
GOODWINS MILLS JEFFERSON LYMAN NEW LIMERICK
GORHAM JOHNSON MOUNTAIN MACHIAS NEW SHARON
GOULDSBORO JONESBORO MACHIASPORT NEW SWEDEN
GRAND ISLE JONESPORT MACWAHOC PLT NEW VINEYARD
GRAND LAKE STREAM KATAHDIN IRON W MADAWASKA NEWBURGH

GRAY KEEGAN MADISON NEWCASTLE
GREAT CHEABEAG KENDUSKEAG MADRID NEWFIELD

GREAT WASS KENNEBUNK MANCHESTER NEWPORT
GREENBUSH KENNEBUNKPORT MANSET NEWRY

GREENE KINEO TWP MAPLETON NOBLEBORO
GREENFIELD KINGSBURY PLT MARION NORCROSS
GREENING KITTERY * MARION TWP NORRIDGEWOCK
GREENVILLE KOKADJO MARS HILL NORTH BERWICK
GRINDSTONE TWP KOSSUTH MARSHFIELD NORTH BROOKSVILLE
GUILFORD LAGRANG MASARDIS NORTH DEER ISLE
HALLOWELL LAKE VIEW PLT MATTAWANKEAG NORTH DEERING
HAMDEN LAKEVIEW PLT MATTISCONTIS TWP NORTH EAST HARBOR
HAMLIN LAMBERT LAKE MECHANIC FALLS NORTH HAVEN
HAMMOND LAMOINE MEDDYBEMPS NORTH PERRY
HANCOCK LANG TWP MEDFORD NORTH SANFORD
HANOVER LARRABEE MEDWAY NORTH WHITEFIELD
HARFORDS PT TWP LEBANON MEDWAY TWP NORTH YARMOUTH
HARPSWELL LEVANT MEXICO NORTH YARMOUTH
HARRINGTON LEWISTON MILBRIDGE NORTHFIELD
HARRISON LILY BAY TWP MILFORD NORTHPORT
HARTLAND LIMERICK MILLINOCKET NORWAY
HAYNESVILLE LIMESTONE MILLTOWN OAKLAND

HEBRON LIMINGTON MILO OGUNQUIT
HERMON LINCOLN * MILTON OLD ORCHARD
HERSEY LINCOLNVILLE MINOT OLD TOWN
HERSHEYTOWN TWP LINNEUS MISERY GORE ORANEVILLE
HIRAM LISBON MISERY TWP ORIENT
HODGDON LISBON FALLS MOLUNKUS ORLAND

HOLDEN LISTONE MONHEGAN ORNEVILLE

HOPE LITCHFIELD MONROE ORONO

HOPKINS ACAD GRANT LITTLE DEER ISLE MONSON ORRINGTON
HOULTON LITTLE JOHNS MONTICELLO OoTIS

HOWLAND LITTLE SQUAW TWP MOOSE RIVER OTISFIELD
HUDSON LITTLETON MOROPLT OWLS HEAD
INDIAN ISLAND LIVERMORE MOSCcow OXBOW PLT
INDIAN PURCHASE LIVERMORE FALLS MOUNT DESERT OXFORD

INDIAN TWP LONG ATWP MOXIE GORE PALMYRA

VERIZON New England Inc.
Page 5 of 11

* Municipality is served by multiple
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Maine Continued...

PARIS ROME STANDISH WASHINGTON TWP
PARKMAN ROQUE BLUFFS STARKS WATERBORO
PARLIN POND ROXBURY STETSONTOWN TWP WATERFORD
PARSONFIELD RUMFORD STEUBEN ' WATERVILLE
PASSADUMKEAG SABATTUS STILLWATER WAYNE
PATTEN SACO STOCKHOLM WELD
PEAKS ISLAND SANDBAR TRACT STOCKTON WELLS
PEMBROKE SANDY BAY STONEHAM WESLEY
PENOBSCOT SANDY RIVER PLT STONINGTON WEST BATH
PERHAM SANFORD STRONG WEST BROOKSVILLE
PERKINS TWP SI SANGERVILLE SULLIVAN WEST ENFIELD
PERRY SAPLING TWP SUNSET WEST FORKS PLT
PERU SARGENTVILLE SUNSHINE WEST GARDINER
PHILLIPS SCARBOROUGH SURRY WEST GOULDSBORO
PHIPPSBURG SEAL HARBOR SUTTON WEST HARRINGTON
PITTSFIELD SEARSPORT SWANVILLE WEST JONESPORT
PITTSTON SEBAGO SWEDEN WEST NEWFIELD
PLEASANT POINT SEBEC SYMRNA WEST PARIS
PLEASANT RIDGE PLT SEDGWICK TALMADGE WESTBROOK
PLYMOUTH SHAPLEIGH TAUNTON & RAYNHAM WESTFIELD

. POLAND SHAPLEIGHT TEMPLE WESTMANLAND PLT
PORT SLYDE SHIRLEY TENANTS HARBOR WESTON
PORTAGE LAKE SIDNEY THE FORKS WESTPORT
PORTER SKOWHEGAN THOMASTON WHITEFIELD
PORTLAND SOLDIERTOWN TWP TOMHEGAN TWP WHITING
POWNAL SOLON TOPSFIELD WHITNEYVILLE
PRENTISS PLT SOMERVILLE TOPSHAM WILLIAMSBURG PLT
PRESQUE ISLE SONESVILLE TREMONT WILLIMANTIC
PRINCETON SORRENTO TRENTON WILTON
PROSPECT SOUTH ADDISON TRESCOTT TWP WINDHAM
PROSPECT HARBOR SOUTH BERWICK TURNER WINDSOR
QuUODDY SOUTH BROOKSVILLE UPPER ENCHANTED WINN
RANDOLPH SOUTH LAGRANGE VAN BUREN WINSLOW
RANGELEY SOUTH PORTLAND VANCEBORO WINTER HARBOR
RANGELEY PLT SOUTH THOMASTON VASSALBORO WINTERPORT
RAYMOND SOUTH WEST HARBOR VEAZIE WINTHROP
READFIELD SOUTHPORT VERONA WISCASSET
REED SPRINGVALE VINAL HAVEN WOODLAND
RICHMOND SQUAPAN WADE WOODSTOCK
RIPLEY SQUAPAN TWP WAITE WOODVILLE
ROBBINSTON SRV FR MCDAMN B WALDO WOOLWICH
ROBINSONS ST AGATHA WALDOBORO YARMOUTH
ROCKLAND ST ALBANS WALES YORK
ROCKPORT ST DAVID WALTHAM YORK BEACH
ROCKWOOD ST GEORGE WARREN
ROCKWOOD STRIP STACYVILLE WASHBURN

* Muhicipal/'ry is served by multiple
Planning Manager's Areas

VERIZON New England Inc.
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New Hamshire

The following list includes all municipalities served by Verizon from the State of New Hampshire with the exception of those served
over the boundary from Massachusetts and Vermont. See Massachusetts and Vermont for municipalities served from
Massachusetts and Vermont. Other municipalities are served by independent Telephone Companies.

ACTON CLAREMONT GILMANTON LEBANON *
ACWORTH CLARKSVILLE GILMANTON W LEE

ALBANY COLEBROOK GILSUM LEMPSTER
ALEXANDRIA COLUMBIA GLENDALE LINCOLN
ALLENSTOWN CONCORD GOFFSTOWN LISBON
ALSTEAD CONWAY GORHAM LITCHFIELD
ALTON CORNISH * GOSHEN LITTLETON
AMHERST CROYDON GRAFTON LONDONDERRY
ANDOVER CTR HARBOR GRANTHAM LOUDON
ANTRIM CTR SANDWICH GREENFIELD LYMAN
ASHLAND DALTON GREENLAND LYME *
ATKINSON DANBURY GREENVILLE LYNDEBORO
AUBURN DANVILLE GROTON LYNDEBOROUGH
BARNSTEAD DEERFIELD GROVETON MADBURY
BARRINGTON DERRY HAMPSTEAD MADISON
BARTLETT DORCHESTER HAMPTON * MANCHESTER
BATH DOVER HAMPTON FALLS MARLBORO
BEDFORD DUBLIN HANCOCK MARLBOROUGH
BELMONT DUMMER HANOVER MARLOW
BENNINGTON DUNBARTON HARRISVILLE MASON
BENTON DURHAM HARTS LOCA MEREDITH
BERLIN E KINGSTON HAVERHILL MERRIMACK
BETHLEHEM EAST HAMPSTEAD HEBRON MIDDLETON
BOSCAWEN EAST KINGSTON * HILL MILAN

BOW EAST SWANSEY HILLSBORO MILFORD
BRENTWOOD EASTON HINSDALE * MILTON
BRIDGEWATER EATON HOLDERNESS MILTON FALLS
BRISTOL EFFINGHAM HOLLIS MONROE *
BROOKFIELD ELLSWORTH HOOKSETT MONT VERNON
BROOKLINE ENFIELD HOPKINTON MOULTONBOROUGH
CAMPTON EPPING HUDSON N CONWAY
CANAAN EPSOM JACKSON N HAMPTON
CANDIA ERROL JAFFREY N HAVERHILL
CANTERBURY EXETER JEFFERSON NASHUA
CARROLL FARMINGTON KEENE NELSON
CENTER HARBOR FITZWILLIAM KENSINGTON NEW BOSTON
CENTER OSSIPEE FRANCESTOWN KINGSTON * NEW CASTLE
CHARLESTOWN FRANCONIA KITTERY NEW HAMPTON
CHATHAM FRANKLIN LACONIA NEW IPSWICH
CHESTER FREEDOM LANCASTER NEW LONDON
CHESTERFIELD * FREMONT LANDAFF NEWBURY
CHICHESTER GILFORD LANGDON NEWFIELDS

VERIZON New England Inc.
Page 7 of 11
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Planning Manager's Areas Revised 3/09/01



New Hampshire Continued...

NEWINGTON PLAISTOW SOUTH NASHUA © TUFTONBORO
NEWMARKET PLYMOUTH SPOFFORD TWIN MOUNTAIN
NEWPORT PORTSMOUTH SPRINGFIELD UNITY
NEWTON RANDOLPH STAFFORD W STEWARTSTOWN
NORTH CUMBERLAND RAYMOND STARK WAKEFIELD
NORTH STRATFORD RICHMOND STEWARTSTOWN WALPOLE *
NORTH UMBERLAND RINDGE STODDARD WARREN
NORTH WOODSTOCK ROCHESTER STRAFFORD WASHINGTON
NORTHFIELD ROLLINGSFORD STRATFORD WATERVILLE VALLEY
NORTHUMBERLAND ROXBURY STRATHAM WEATHERSFIELD
NORTHWOOD RUMNEY SUGAR HILL WEIRS
NORWICH RYE SULLIVAN WENTWORTH
NOTTINGHAM RYE BEACH SUNAPEE WEST LEBANON
ORANGE S NASHUA SUNCOOK WEST MORELAND
OSSIPEE SALEM SURRY WEST SWANSEY
PELHAM SALISBURY SUTTON WESTMORELAND
PEMBROKE SANBORNTON SWANSEY WHITEFIELD
PENACOOK SANBORNVILLE SWANZEY WILMOT
PETERBOROUGH SANDOWN TAMWORTH WILTON
PIERMONT * SANDWICH TEMPLE WINCHESTER
PIKE SEABROOK * THETFORD WINDHAM
PITTSBURG SHARON THORNTON WOLFEBORO
PITTSFIELD SHELBURNE TILTON WOODSTOCK
PLAINFIELD * SOMERSWORTH TROY WOODSVILLE
also Includes...
ACTON, ME * BLOOMFIELD, VT MAIDSTONE, VT
BERWICK, ME * BRUNSWICK, VT NEWBURY, VT *
ELIOT, ME * CANAAN, VT NORWICH, VT *
KITTERY, ME* GRANBY, VT RYEGATE, VT *
LINCOLN, ME * GUILDHALL, VT THETFORD, VT *
MAGALLOWAY, ME LEMINGTON, VT VICTORY, VT *

NORTH OXFORD, ME

LUNENBURG, VT *

WESTMINSTER, VT *

* Municipality is served by multiple
Planning Manager's Areas

VERIZON New England Inc.
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Rhode Island

The following list includs all municipalities served by Verizon from the State of Rhode I.éland.

ASHTON
BARNGTON
BRISTOL
BURLLVILLE
CAROLINA

CENT FALLS
CENTREDALE
CHARLESTOWN
COVENTRY
CRANSTON
CUMBERLAND
EAST GREENWICH
EAST PROVIDENCE

also Includes...

VERIZON New England Inc.
Page 9 of 11

EXETER NORTH KINGSTON
FOSTER NORTH PROVIDENCE
GLOUCESTER NORTH SMITHFIELD
GREENVILLE PASCOAG
HOPKINTON PAWTUCKET '
JAMESTOWN PORTSMOUTH
JOHNSTON PROVIDENCE
LINCOLN PRUDENCE ISLAND
LITTLE COMPTON RICHMOND
MIDDLETOWN RIVERSIDE
NARRAGANSETT SCITUATE

NEW SHOREHAM SMITHFIELD
NEWPORT SOUTH KINGSTON

ATTLEBORO, MA *
BELLINGHAM, MA *
BLACKSTONE, MA
MENDON, MA *
MILLVILLE, MA

NORTH ATTLEBORO, MA *

REHOBOTH, MA *
SEEKONK, MA
SWANSEA, MA *
WRENTHAM, MA *

* Municipality is served by multiple
Planning Manager's Areas

TIVERTON
WARREN
WARWICK

WEST GREENWICH
WEST WARWICK
WESTERLY
WESTPORT
WOONSOCKET

Revised 3/09/01



Vermont

The following list inciudes all municip
the boundary from Massachusetts a
Massachusetts and Ne whampshire.

ALBANY
ARLINGTON
BAKERFIELD
BAKERSFIELD
BARNARD
BARNET
BARRE
BARTON
BELVIDERE
BENNINGTON
BERKSHIRE
BERLIN
BETHEL
BINGHAMVILLE
BRADFORD
BRAINTREE
BRANDON
BRATTLEBORO
BRIDGEWATER
BRIGHTON
BROOKFIELD
BROOKLINE
BROWNINGTON
BURKE
BURLINGTON
CALAIS
CAMBRIDGE
CASTLETON
CAVENDISH
CHARLOTTE
CHELSEA
CHITTENDEN
CLARENDON
COLCHESTER
CONCORD
COVENTRY
DANVILLE
DERBY
DORSET
DOVER
DUMMERSTON
DUXBURY

‘ VERIZON New England Inc.
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E MONTPELIER
EAST HAVEN
EDEN

ELMORE
ENOSBURG
ENOSBURG FALLS
ESSEX

ESSEX JUNCTION
FAIR HAVEN
FAIRFAX
FAIRFIELD
FAIRLEE
FERDINAND
FERRISBURG
FLETCHER
GEORGIA
GLASTENBURY
GLOVER
GOSHEN
GRAND ISLE
GRANVILLE
GREENSBORO
GUILFORD
HALIFAX
HANCOCK
HARDWICK
HARTFORD
HARTLAND
HIGHGATE
HOLLAND
HYDE PARK
IRA

IRASBURG
ISLAND POND
JACKSONVILLE
JAMAICA

JAY
JEFFERSONVILLE
JERICHO
JOHNSON
KIRBY
LANDGROVE

LEICHESTER
LONDONDERRY
LOWELL
LUNENBURG *
LYNDON
LYNDONVILLE
MANCHESTER
MARLBORO
MARSHFIELD
MENDON
MIDDLEBURY
MIDDLESEX
MILTON
MONKTON
MONROE BRIDGE
MONTGOMERY
MONTPELIER
MORETOWN
MORGAN
MORRISTOWN
NEW HAVEN
NEWARK
NEWBURY *
NEWFANE
NEWPORT
NEWPORT TOWN
NORTH HERO
NORWICH *
ORANGE
ORLEANS
PANTON
PEACHAM
PERU
PITTSFIELD
PITTSFORD
POMFRET
POULTNEY
POWNAL
PROCTOR
PUTNEY
RANDOLPH
READING

* Municipality is served by multiple
Planning Manager's Areas

alities served by Verizon from the State of Vermont with the exception of those served over
nd New Hampshire. See Massachusetts and New Hanpshire for municipalities served from
Other municipalities are served b y independent Telephone Companies.

READSBORO
RICHFORD
RIPTON
ROCHESTER
ROCKINGHAM
ROXBURY
ROYALTON
RUPERT
RUTLAND
RYEGATE *

S ROYALTON
SALISBURY
SANDGATE
SAXTONS RIVER
SEARSBURG
SHAFTSBURY
SHARON
SHEFFIELD
SHELBURNE
SHELDON
SHERBURNE
SO BURLINGTON
SOMERSET
SOUTH HERO
SOUTH STRAFFORD
ST ALBANS

ST GEORGE
ST JOHNSBURY
STANNARD
STOCKBRIDGE
STOWE
STRAFFORD
STRATTON
SUDBURY
SUNDERLAND
SUTTON
SWANTON
THETFORD *
TOWNSHEND
TROY
TUNBRIDGE
UNDERHILL

Revised 3/09/01



Vermont Continued...
VERGENNES
VERNON
VERSHIRE
VICTORY *
WALDEN
WALTHAM
WARDSBORO
WASHINGTON
WATERBURY
WATERFORD

also Includes...

VERIZON New England inc.
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WATERVILLE
WEATHERSFIELD
WELLS

WEST BURKE
WEST FAIRLEE
WEST HAVEN
WEST LEBANON
WEST RUTLAND
WEST WINDSOR
WESTFIELD

CHARLESTON, NH *
CHESTERFIELD, NH *
CORNISH, NH *
HINSDALE, NH
LEBANON, NH *
LYME, NH ¥
MONROE, NH *

* Municipality is served by multiple

WESTFORD

WESTMINISTER * !

WESTMORE

~ WESTON

WHEELOCK
WHITINGHAM
WILLISTON
WILMINGTON
WINDHAM
WINDSOR

ORFORD, NH
PIERMONT, NH *
PLAINFIELD, NH *
WALPOLE, NH *

MONROE BRIDGE, MA

HAMPTON, NY

LOW HAMPTON, NY

Planning Manager's Areas

WINHALL
WINOOSKI
WOLCOTT
WOODBURY
WOODFORD
WOODSTOCK
WORCESTER

Revised 3/09/01



Form 1
APPLICATION AND POLE ATTACHMENT LICENSE

Licensee Freedom Ring Communications LLC d/b/a BavRing Communications

Street Address
City, State and Zip
Date

In accordance with the terms and conditions of the Pole Attachment Agreement,

application is hereby made for a license to make attachments to poles and
Power Supply/other attachments located in the municipality of

in the State of New Hampshire.

This request will be designated Pole Attachment License Application Number
. Attached are my power supply specifications if applicable.
The cable’s strand size is and weight per foot of cable is .

Licensee's Name (Print)

Signature
Exeter & Hampton Electric Co
Power Company Title

Tel. No.

Fax No.

E-mail

*********************For licensor use’ dO not Write below this line*****************
Pole Attachment License Application Number is hereby granted to make

the attachments described in this application to attachments to JO' poles,

attachments to FO? poles, attachments to JU’ poles and Power Supplies and

other articles of equipment located in the municipality of . State of

New Hampshire as indicated on the attached form 3.

Licensor's Name (Print)

Signature

(AGREEMENT ID #) Title

Date

Tel. No.
Licensee shall submit an original copy of this application to Verizon New England Inc.

and the appropriate Power Company

VERIZON NEW ENGLAND INC. 1 03/09/01



FORM 1 INSTRUCTIONS

Individual applications to be numbered in sequential ascending order by
Licensee for each Pole Attachment License. Licensor will process applications
in sequential ascending order according to the application numbers assigned by
the Licensee.

. Providé a separate application for each municipality
¢ Limit the number of poles to 200 per eéch application
¢ Attach power supply specifications

¢ Provide the size of your cable strand

¢ Provide the Weight per foot of cable

¢ Other Attachments

(1) JO = Jointly Owned - a pole in which Verizon New England Inc. has an ownership
interest. '

(2) FO = Fully Owned/Sole Owned — a pole that is solely owned by Verizon New England
Inc..

(3) JU = Joint Use — a party other than the Licensee who has been extended use by the owner
of the facility.

The Licensee shall submit an original copy of this application to Verizon New England
Inc. and the appropriate Power Company.

Revised 03/09/01
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Form 2

AUTHORIZATION FOR FIELD SURVEY WORK

Licensee: Freedom Ring Communications LLC d/b/a BavyRing Communications

In accordance with Article III & Appendix I of the Pole Attachment Agreement,
following is a summary of the charges which will apply to complete a field survey covering

Pole Attachment License Application Number . _in the municipality of
in the state of New Hampshire.

b

FIELD SURVEY CHARGES
Field Survev #Poles Unit Rate Total
Field Survey 1-10 Poles $ S
Field Survey 11-200 Poles $ per Pole $_
Additional Travel Time* $ per Day §
TOTAL Charges S

Based on average of 75 poles surveyed per day, add 1.5 hours travel time (§) for each
additional day required to complete survey.

Please note, if you calculated the cost incorrectly, your check will be returned and a new
check for the correct amount must be received by this office in order to schedule the survey.
If you need assistance, please call the HOTLINE on (800) 641-2299.

The required field survey covering Pole Attachment License # is
authorized. I am enclosing an advance payment in the amount of $

Licensee's Name (Print)

Signature

Title

Address

Tel. No.

Date

03/09/01

o

VERIZON NEW ENGLAND INC.
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Form 4

AUTHORIZATION FOR POLE MAKE-READY WORK

Licensee Freedom Ring Communications LLC d/b/a BayRing Communications

Field survey work associated with your License Application No. dated
, for attachment to poles, in the municipality of ,

State of New Hampshire been completed. Following is a summary of the estimated make-

ready charges which will apply:

TASK # QUANTITY UNIT COST TOTAL COST

Eng. Work Order Preparation

Travel Supplement*

Miscellaneous

*For each 6.5 hours of work, add 1.5 hours of travel time (based on 8 hour work day).

Attached, as requested, is an itemized unit cost (Form 3) of required make-ready work and
associated charges. If you wish us to complete the required make-ready work, please sign this
copy below and return with an advance payment in the amount of §

Licensee’s Name (Print)

Signature

Title

Address

Tel. No

Date

The replacements and rearrangements included in Pole Attachment License Application

No. are authorized and the costs therefore will be paid to Licensor in accordance
with Appendix I to Pole Attachment License Agreement. My check is attached.

My anticipated date of attachment is: ‘

Licensee's Name (Print)

Signature ' Tel. No.

Title Date

03/09/01

(U3}

VERIZON NEW ENGLAND INC.




Additional Sheet Form 4 p.2
Licensee Freedom Ring Communications LLC d/b/a BavRing Communications

Field survey work associated with your License Application No.
dated , for attachment to poles, in the municipality of ,
in the State of New Hampshsire has been completed. Following is a summary of the
estimated make-ready charges which will apply:

TASK # QUANTITY UNIT COST TOTAL COST

Eng. Work Order Preparation

Travel Supplement*

Miscellaneous

VERIZON NEW ENGLAND INC. 4 03/09/01




Form 6
NOTIFICATION OF DISCONTINUANCE OF USE OF POLES

This form is to be completed and mailed to Verizon New England Inc., LICENSE
ADMINISTRATION at the address listed below and the appropriate power company:

Verizon New England Inc.
LICENSE ADMINISTRATION
125 High Street, Room 1406
Boston, Massachusetts 02110

Licensee Freedom Ring Communications LLC d/b/a BayRing Communications

Street Address
City and State Date
In accordance with the terms of Pole Attachment License Agreement dated
this serves as written notification from Licensee that attachment(s) to

the following pole(s) in the municipality of , State of New
Hampshire, are being discontinued (removed) on . These attachments are

covered by Pole Attachment License Application number

Pole Number Location Attachment

Total number of attachments to JO' poles to be discontinued
Total number of attachments to FO? poles to be discontinued
Total number of attachments to JU® poles to be discontinued
Total number of Power Supplies/Other Equipment to be discontinued

Said license is to be canceled in its entirety / partially as above.
(circle one)

Licensee Print Name
Signature Tel. No. Fax No.
Title Date

VERIZON NEW ENGLAND INC. 5 03/09/01



FORM 6

APPLICATION #

LICENSEE NAME Freedom Ring Communications LLC d/b/a BavRing Communications

MUNICIPALITY STATE

To be completed bv Licensor :
It has been verified by Licensor that the number of attachments to be discontinued have

been removed from Licensor’s poles and the number of attachments have been adjusted
as appropriate on the preceding page.

VERIZON New England Inc.

VERIZON Representative (Print Name)

Signature Title

Tel. No._ Date:

(1) JO = Jointly Owned - a pole in which Verizon New England Inc. has an ownership
interest.

(2) FO = Fully Owned/Sole Owned — a pole that is solely owned by Verizon New England
Inc..

(3) JU = Joint Use — a party other than the Licensee who has been extended use by the owner
of the facility.

VERIZON NEW ENGLAND INC. 6 03/09/01
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FORM 3 Definitions

SURVEYORS: Name of Representative attending Survey from V EKiZON, Power Company and Licensee

Date of Survey : Date Survey is performed

EWO#: Verizon's Engineering Work Order Number

Munic: Municipality where pole is located State: State in which pole is located

Licensee Name: Name of Company or Entity applying for Pole Attachments

Exch Code: Verizon's Exchange Code = the Exchange in which the Municipality is located.

Munic Code: In Massachusetts, Verizon's Municipality Code = the Municipality in which the pole is located.
Application #: The number of the Licensee's Application = sequentially numbered by municipality.

ELCO NAME: The name of the Electric (power) Company in whose service area the pole is located.

Location: Street, Route, Circuit # and other information which indicates location of poles.

1 Indicate location by providing name of street, highway, route, etc., e.g., South Street,

north of (N/O) Jones Road. Private Property Poles should be identified as such
e.g., P.P. (Lead off pole 1234 South).

Pole #:
Tel = Telephone Company El= Electric Company

ATT: Type of Attachment: F = Fiber C= Copper or Coaxial ~ P.S. = Power Supply

Ownership: JO = Joint Owned 50%-50% Tel-Elco, JU = Joint Use - 100% Tel 0r100% Elco, FO = 100%
Fully owned by Tel or Elco (Other company not on pole)

Charge: Y or N=Y = Yes, there are make ready charges, N = No, there are no make ready charges to the
Applicant.

Work Description: Short description of work operations required.

Task # should also be included and is defined as the number of the task or tasks required for make ready
work. The Task # is associated with a Unit Price from the ""Make Ready Unit Price Schedule" included in

each of the new Pole Attachment Agreements.

Revised 03/09/01



Application Number Project Name/Number

VERIZON use only VERIZON use only
Pole Attachment Project Management Request Form 7
Customer Tracking Name ; Date:

Verizon Agreement #

Customer Contact Name:

Company Name:

Address: Billing Address:
City, State, Zip: City, State, Zip:
Telephone #: Telephone #:
Fax #: Fax #:

E-mail Address: E-mail address:

Total Number of Attachments being Requested:

Attachment Starting Location:
(Please be specific, street address, city, and state)

Attachment Ending Location: :
(Please be specific, street address, city, and state)

Anticipated Start Date for Cable Placement:

Project Description: Please identify the size and scope and any special or unusual conditions i.e.
Risers,backyard poles, number of poles, number of power supplies and number of other attachments.

Related Applications in Progress:

Other:

*** If you are submitting multiple applications at the same time for one or more municipality(ies),
you may request or Verizon may suggest a Project Meeting.

Verizon - Form 7 —Request for Project Management 1
Revised 3/09/01



- verizon

Verizon New England Inc.
FORM 8

Licensee To RCE Notification Form

Licensee Name:

Municipality:

State: Application #

D This is to notify you that the facilities (cables, power supplies)have
been placed in association with License Application #
on 200 .

D This is to notify you that an overlash project has been completed in
association with License Application #
on 200 .

Q This is to notify you that a rebuild project‘mhas been completed in
association with License Application #
on 200 .

FAX to RCE :

Call the LAG Hotline at 800-641-2299 for appropriate RCE name and fax
number.

03/09/01



APPENDIX V
Procedure for Rebuilding of Existin Licensee’s Aerial Attachments

(Commonlv known as Rebuild)
1- SCOPE

In the process of replacing its existing facilities, it may be necessary for the Licensee to
conduct a Rebuild project that may involve placing new facilities while keeping existing
facilities in operation.

2 - DEFINITIONS
a) Rebuild - the act of a Licensee replacing existing facilities, for other than maintenance

purposes, accomplished in the following manner: ’

1) The lowering or raising of facilities by a Licensee to a temporary location thereby
clearing previously licensed space for a new installation.

2) The placement and activation of new facilities by a Licensee that replace existing
Licensee facilities. :

3) The transfer of a Licensee’s existing customer facilities to Licensee’s new facilities
being placed.

4) The de-activation and removal of Licensee’s replaced facilities.

b) Post-construction Inspection - A Verizon New England inspection consisting of a ten
(10) percent sample of the poles after completion of Licensee’s Rebuild project. Licensee
shall pre-pay Verizon New England for the Post-construction Inspection based on the
Unit Pricing Schedule.

¢) Post-construction Subsequent Inspection — An inspection, subsequent to the Post-
construction Inspection, required as the result of finding greater than 2% non-compliance
after the Post-construction Inspection of the 10% sample performed by Verizon New
England. Licensee shall prepay Verizon New England for the Post-construction
Subsequent Inspection based on the Unit Pricing Schedule.

d) Self Pre-survey— The performance of a field review by a Licensee to survey the routing
of a proposed path where the Rebuild project is planned, to determine if any Make-ready
Work is required. The Licensee shall adhere to all requirements of the most recent
edition of the National Electric Safety Code (NESC) and the Manual of Construction
Procedures (Bellcore Blue Book). This survey is performed without the presence of a
Verizon New England representative and the results of the Self Pre-survey shall be
provided to the Verizon New England Reimbursable Construction Engineer (RCE) with
documentation of any Subsequent Make-ready Work required before Licensee begins
construction of the Rebuild project.

e¢) Subsequent Make-ready Work — Rearrangement of Verizon New England facilities by
Verizon New England as determined by the Licensee’s Self Pre-survey to provide for
clearance and separation requirements for all pole attachments relative to the latest
edition of the Bellcore Blue Book and the latest edition of the NESC.

Issued 03/09/01 Pace 1 nf2



9

Charges — Verizon New England’s costs in the Unit Pricing Schedule, based on current
Verizon New England unit pricing methodology, for any Post-construction Inspections,

-Post-construction Subsequent Inspections and Subsequent Make-ready Work performed

by Verizon New England and paid for in advance to Verizon New England by the
Licensee.

3 - SPECIFICATIONS

Licensee shall conform to the terms and conditions contained within the Specifications
Section of the most current Pole Attachment Agreement, including:
The National Electrical Safety Code (NESC)

Manual of Construction Procedures (Bellcore Blue Book)

4 - NOTIFICATION

Licensee shall provide 10 days advance notice in writing to the Verizon New England
RCE and coordinate its Rebuild work with the local Verizon New England RCE and
construction coordinator to avoid any scheduling conflicts with any Verizon New
England construction or maintenance work. Licensee shall submit written notification
within 10 days to Verizon New England RCE after their Rebuild work has been
completed. RCE will facilitate the Post-construction Inspection.

5-PROCEDURES

a)

b)

Licensee shall attend a local meeting with Verizon New England engineers to discuss
construction schedules, Self Pre-survey, Pre-construction Survey, and Post-construction
Inspections.
Licensee shall provide Verizon New England RCE with the followmg information
relative to the Rebuild project:

1) Copies of strand maps 1ndlcat1ng those poles where Licensee intends to Rebuild

their existing pole attachments.
2) Tension measurements and weight per foot of total facilities that will be attached
upon completion of the Rebuild project.

Licensee shall perform a Self Pre-survey of all routes included in the Rebuild project and
shall provide written results to Verizon New England’s RCE.
Licensee shall submit a written request to Verizon New England’s RCE to arrange for a
Pre-construction Survey of all locations where Licensee has determined Subsequent
Make-ready Work is necessary by Verizon New England to accommodate Licensee’s
proposed work. Licensee will issue Verizon New England an advance check to cover the
applicable charges for the Pre-construction Survey.
Licensee shall also notify any other attacher, Joint Owner or Joint User on the pole that
may be affected by the Rebuild project. Licensee shall obtain approval from any other
attacher, Joint Owner or Joint User whose facilities may be physically affected by the
Rebuild project.
Verizon New England RCE shall notify the Licensee of the applicable charges for any
type of Make-ready Work. Verizon New England RCE will provide the Licensee with
an associated work schedule and estimated construction completion date for the Make-
ready Work.

Issued 03/09/01 Page 2 of 3



g) Prior to Verizon New England RCE Initiating Make-ready Work, Licensee will forward a
check to Verizon New England RCE covering Subsequent Make-ready Work charges.

h) Licensee may proceed to conduct the Rebuild project in sections of aerial facilities
requiring no Make-ready Work. Licensee shall not perform any Rebuild work unti] the
necessary Make-ready Work has been completed by Verizon New England.

1) Verizon New England may perform a Post-construction Inspection consisting of a ten
(10) percent sample of the poles included in the Licensee’s Rebuild project. Licensee
shall pre-pay Verizon New England for the Post-construction Inspection.

1) If Verizon New England performs a Post-construction Inspection consisting of a ten
(10) percent sample of the poles involved in the Licensee’s Rebuild project and all
work is in compliance with the requirements and specifications, no further inspection
will be required.

2) If Verizon New England performs the Post-construction Inspection consisting of a ten
(10) percent sample of the poles involved in the Licensee’s Rebuild project and
determines that Licensee’s work is not in compliance on two (2) percent or more of
the ten (10) percent sample inspected, Verizon New England may perform and bill
Licensee for a complete Post-construction Subsequent Inspection of all poles involved
in the Rebuild project and will provide Licensee with the results of the inspection in
order that the Licensee may bring its facilities into compliance.

3) Verizon New England may revoke Licensee’s right to conduct Self Pre-surveys for
future Rebuild projects if more than 2% of the 10% pole sample is found to be in non-
compliance. )

j) Verizon New England will continue to conduct Post-construction Subsequent Inspections
until all of Licensee’s facilities as a result of the Rebuild project have been made
compliant. Licensee shall pay Verizon New England for the cost of performing all Post-
construction Subsequent Inspections. Verizon New England will provide Licensee with
the results of the inspections to allow the Licensee to bring its facilities into compliance.

k) If the results of the Post-construction Inspections show more than 2% of the 10% pole
sample inspected results in noncompliance with the aforementioned requirements and
specifications, Licensee shall correct such non-conforming condition within 30 days of
written notification from Verizon New England. Where Licensee fails to correct the
stated non-conforming condition within 30 days, Verizon New England may revoke
Licensee’s right to perform Rebuild Self Pre-survey and Licensee shall be responsible for
any costs associated with correcting such non-conforming conditions.

Issued 03/09/01 Page 3 of 3



APPENDIX VI

ISSUE 9 — December 7, 2000

Procedure for Placing an Additional Licensee’s Cable on
Same Licensee’s Previously Licensed Aerial Pole Attachments

(Commonly Known as Overlash)

1-SCOPE'
In the process of upgrading cable plant capacity, it may be necessary for the
Licensee to augment the number of its cables and equipment lashed or attached to

its existing strand.

2 - DEFINITIONS

a)

b)

d)

Page 1 of 3

Overlash — The act of attaching any single strand, hardware, cable, wires
and/or apparatus owned by Licensee to Licensee’s existing strand, hardware,
cable, wires and/or apparatus.

Post-construction Inspection - A Verizon New England Inc inspection of the
poles after completion of Licensee’s Overlash project at its own cost except
thatLicensee shall pay Verizon New England Inc for the inspection of those
poles found not in compliance as a result of the Inspection

Post-construction Subsequent Inspection — An inspection, subsequent to the
Post-construction Inspection, required as the result of finding poles in non-
compliance after the Post-construction Inspection performed by Verizon New
England Inc. Licensee shall prepay Verizon New England Inc for the Post-
construction Subsequent Inspection based on the Unit Pricing Schedule.

Self Pre-survey — The performance of a field review by a Licensee to survey
the routing of a proposed path where additional overlashed cable facilities are
planned, to determine if any Make-ready Work is required. The Licensee shall
adhere to all requirements of the most recent edition of the National Electric
Safety Code (NESC) and the Manual of Construction Procedures (Bellcore .
Blue Book). This survey is performed without the presence of a Verizon New
England Inc representative and the results of the Self Pre-survey shall be
provided to the Verizon New England Inc Reimbursable Construction
Engineer (RCE) with documentation of any Subsequent Make-ready Work
required before Licensee begins construction of the Overlash project.

Subsequent Make-ready Work — Rearrangement of Verizon New England
Inc facilities by Verizon New England Inc as determined by the Licensee’s
Self Pre-survey to provide for clearance and separation requirements for all
pole attachments relative to the latest edition of the Bellcore Blue Book and
the latest edition of the NESC.

Revised 03/09/01



f) Charges — Verizon New England Inc ‘s costs in the Unit Pricing Schedule,
based on current Verizon New England Inc unit pricing methodology.

3 - SPECIFICATIONS
Licensee shall conform to the terms and conditions contained within the
Specifications Section of the most current Pole Attachment Agreement, including:
The National Electrical Safety Code (NESC)
Part 2 Section 26-261K2 Strength Requirements.
Part 2 Section 25-250 Loading Requirements
Manual of Construction Procedures (Bellcore Blue Book)
Section 4.2 Table 4 — 1 and Note 2
Section 3 Clearances
4 - NOTIFICATION
a) Licensee shall provide 5 days advance notice in writing to the Verizon New
England Inc RCE prior to their Overlash work being started and coordinate its
Overlash work with the local Verizon New England Inc RCE and construction
coordinator to avoid any scheduling conflicts with any Verizon New England
Inc construction or maintenance work.
b) Licensee shall submit written notification within 30 days to the Verizon New
England Inc RCE after their Overlash work has been completed. To enable the
Verizon New England Inc RCE to facilitate the post-construction inspection.

5 - PROCEDURES

a) Licensee shall perform a Self Pre-survey of all routes where it proposes to
Overlash cable to its existing licensed facility and provide written results to
the Verizon New England Inc RCE.

b) Licensee will submit a written request to Verizon New England Inc RCE to
arrange for a Pre-construction Survey of all locations where Licensee has
determined Subsequent Make-ready Work is necessary by Verizon New
England Inc to accommodate Licensee’s proposed work. Licensee will issue
Verizon New England Inc an advance check to cover the applicable charges
for the Pre-construction Survey.

¢) Verizon New England Inc RCE will notify the Licensee of the applicable
charges for any type of Make-ready Work. Verizon New England Inc RCE
will provide the Licensee with an associated work schedule and estimated
construction completion date for the Make-ready Work.

d) Prior to Verizon New England Inc RCE initiating Make-ready Work,
Licensee will forward a check to Verizon New England Inc RCE covering
Subsequent Make-ready Work charges.

e) Licensee may proceed to place the overlashed cable in sections of aerial
facilities requiring no Make-ready Work. Licensee may proceed to place the
overlashed cable in sections of aerial facilities requiring Make-ready Work
when all parties affected concur that a non-compliance will either be corrected
by the Licensee concurrently with the Overlash project, or by any other

Page 2 of 3 Revised 03/09/01



attacher, Joint Owner or Joint User after the Overlash project has been

completed. :

f) Verizon New England Inc may perform a Post-construction Inspection of the
poles included in the Licensee’s Overlash project..

1) If Verizon New England Inc performs a Post-construction Inspection of
the poles involved in the Licensee’s Overlash project and all work is in
compliance with the requirements and specifications, the cost of the
inspection will be borne by Verizon New England Inc and no further Post-
construction Inspection will be required.

2) If Verizon New England Inc performs the Post-construction Inspection of
the poles involved in the Licensee’s Overlash project and determines that
Licensee’s work is not in compliance, Licensee will pay Verizon New
England Inc for the inspection of those poles found in noncompliance. In
addition, Verizon New England Inc may perform and Licensee will
prepay for the Post-construction Subsequent Inspection of those poles
found to be in noncompliance in order to ensure that the Licensee has
brought its facilities into compliance.

g) Verizon New England Inc may continue to conduct Post-construction
Subsequent Inspections until all of Licensee’s facilities as a result of the
Overlash project have been made compliant. Licensee shall prepay Verizon
New England Inc for the cost of performing all Post-construction Subsequent
Inspections. Verizon New England Inc RCE will provide Licensee with the
results of the inspections to allow the Licensee to bring its facilities into
compliance.

h) If the results of the Post-construction Inspections show results that are in non-
compliance with the aforementioned requirements and specifications,
Licensee shall correct such non-conforming condition within 30 days of
written notification from Verizon New England Inc RCE. Where Licensee
fails to correct the stated non-compliant condition within 30 days, Verizon
New England Inc may revoke Licensee’s right to perform Overlash Self Pre-
survey and Licensee shall be responsible for any costs associated with
correcting such non-compliant conditions.

Page 3 of 3 Revised 03/09/01



September 15, 2000 APPENDIX VII

Procedure for Obtaining an Attachment License

for the Installation of Power Supplies

1-SCOPE
In the process of providing or upgrading service, it may be necessary for a
Licensee to place power supplies requiring a Pole Attachment License.

2 - DEFINITIONS

a)

b)

Power Supply — Any of Licensee’s facilities in direct contact with or
supported by a utility pole including a piece of equipment, cabinet, or
associated apparatus for the purpose of providing power for Licensee’s
facilities, with the exception of any cable attachments.

Self Pre-survey - The performance of a field review by a Licensee to survey
the pole locations where proposed Power supplies are planned to determine
if any Make-ready Work is required. The Licensee shall adhere to all
requirements of the most recent edition of the National Electric Safety Code
(NESC) and the Manual of Construction Procedures (Bellcore Blue Book).
This survey is performed without the presence of a Verizon New England
Inc. representative and the results of the Self Pre-survey shall be provided to
the Verizon New England Inc. License Administration Group (LAG) with
documentation of any Make-ready Work required before Licensee begins any
work relative to placement of the Power Supply.

3 - SPECIFICATIONS
Licensee shall conform to the terms and conditions contained within the
Specifications Section of the most current Pole Attachment Agreement, including:

The National Electrical Safety Code (NESC)
Manual of Construction Procedures (Bellcore Blue Book) - Section 13

4 — APPLICATION
Licensee shall provide Verizon New England LAG with a completed application

for

a Pole Attachment License requesting an attachment license for each Power

Supply. In that application, the Licensee shall provide the following information:
a) Proposed locations including points of attachment. Point of attachment shall

b)

Page 1 of 3

be 31" below Verizon New England’s lowest cable or any other pole-mounted
equipment in the communications space on the pole.

Power Supply specifications that include apparatus height, width, depth,
weight, vertical conduit size, and location on the pole by quadrant, and meter
location. Power Company acceptance of design is also required.

Revicad N/N0O/NT



e) Verizon New England RCE may perform a Post-construction Inspection of the
poles included in the Licensee’s Power Supply project. Licensee shall pre-pay
Verizon New England for the Post-construction Inspection.

1) If Verizon New England performs a Post-construction Inspection and all
work is in compliance with the requirements and specifications, no further
inspection will be required. :

2) If Verizon New England performs the Post-construction Inspection and
determines that any of Licensee’s Power Supply work is not in compliance
with Section 3 Specifications, Verizon New England will provide Licensee
with the results of the inspection in order that the Licensee may bring its
facilities into compliance.

3) Verizon New England will continue to conduct Subsequent Inspections
until all of Licensee’s facilities as a result of the Power Supply project
have been made compliant. Licensee shall prepay Verizon New England
for the cost of performing all Subsequent Inspections. Verizon New
England will provide Licensee with the results of the inspections to allow
the Licensee to bring its facilities into compliance.

f) Licensee shall correct any non-conforming condition within 30 days of written
notification from Verizon New England. Where Licensee fails to correct stated
non-conforming condition within 30 days, Verizon New England may revoke
Licensee’s future right to perform Self Pre-survey of Power Supplies. Licensee
shall be responsible for any costs associated with correcting such non-
conforming conditions.

g) If at anytime in the future, following the attachment of a Power Supply,
Verizon New England requests the Licensee to either reconfigure its
equipment, or locate to a new pole, the Licensee agrees to perform this work
within 30 days of any such request at the Licensee's expense.

h) No Power Supply construction shall take place on any pole requiring Make-
ready Work until any such work has been paid for in advance, completed by
Verizon New England, and the Licensee has been notified of its completion by
Verizon New England. '

i) If a Power supply is placed before a license is issued, its presence shall be
considered as unauthorized and charges shall be as specified for unauthorized
attachments in ARTICLE IX ~ UNAUTHORIZED ATTACHMENTS in the
POLE ATTACHMENT AGREEMENT.

J) Verizon New England may revoke Licensee’s ri ght to conduct Self Pre-
surveys for future Power Supply projects if the results of the Post-construction
Inspection finds the Licensee work to be in non-compliance.

Page 3 of 3 Revised 03/09/01



APPENDIX VIII

Job Aid For Requests To Records

In an effort to maintain consistency associated with requests from outside VERIZON NEW ENGLAND
INC. for the viewing or securing of Conduit Plats this Jjob aid is being prepared.

REQUESTS
The process begins with the request from the customer, which is directed to the Design Administrator
Group for the specific area where the request is made, by the RCE

The request must be submitted in writing, indicating what the customer requires (usually a map which has
been highlighted or a listing of streets, etc. is supplied by the customer) along with a reason for the request.

Verizon New England Inc. will make the conduit records available within a reasonable time frame
(normally five day turn around) upon receipt of the written request, for the specific areas mentioned in the
letter. As VERIZON NEW ENGLAND INC. does not maintain all plats it may be necessary to secure the
specific drawings from our vendors and the customer should be informed of any delay this may cause.

CHARGES & BILLING

The Design Administrator will secure a Keep Cost Number from the area Reimbursable Construction
Engineer for each new customer request or for each municipality which is submitted for conduit plats when
it is determined the requestor is to be charged. When a job number is secured the job can remain open for
six months (January through June, July through December) and should be used for subsequent requests
from the same customer or municipality.

VERIZON NEW ENGLAND INC. does plan swaps with the Electric Companies when the information
required is for electrical purposes. If the customer is a municipality — there is no charge. These types of
requests however must still follow the written request procedures.

Based on analysis of time and material it has been determined a charge of $7.50 per plat with a minimum
charge of $25.00 is to be used in determining costs.

Up-front payment is required before distribution of any plats. .
All checks should be made out to VERIZON NEW ENGLAND INC..

The Design Administrator will forward any checks to the RPC in Maryland with the advance payment
transmittal form. These forms can be secured from the area Reimbursable Construction Engineer.

NON-DISCLOSURE AGREEMENTS

For each request a signed non-disclosure form is required from someone with authority in the organization
making the request. A disclaimer at the end of the non-disciosure agreement is to advise the customer that
the information they are getting is for preliminary design purposes only — they still need to do field surveys
and measurements.
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On the second page of the non-disclosure there is a space to enter the price being charged.

There are three Non-Disclosure Agreements as follows:

Non-Disclosure 1 is for use with large controlling entities such as the gas company and electric, MBTA,
etc. Use the term plan swap in place of the monetary issue.

Non-Disclosure 2 is for anyone other than those mentioned in 1 and 3 such as licensees, surveyors,
engineering firms, etc.

Non-Disclosure 3 is for municipalities.

If there is more than one recipient for the request, please add more RECIPIENTS to the bottom of the non-
disclosure so that all involved can sign.

No signature — No records

PROPRIETARY INFORMATION

Normally conduit plats do not contain information that is considered proprietary therefore scrubbing
(removal) is not required.

STAMPING OF PLATS
Plats should be stamped indicating “This record is for preliminary design purposes only and does not
preclude the need for field survey and measurement.” These stamps have been provided to the various

Design Administrator groups.

RELEASE OF INFORMATION

When payment has been received and the non-disclosure agreement signed, the customer may pick-up the
requested plats or they can be mailed, based on the customer’s preference. The customer also has the
option of viewing the plats at our location, following all the steps mentioned previously (written request,
up-front payment, signed non-disclosure), which has been the case chosen by some customers.

INTERNAL REQUIREMENT
The Reimbursable Construction Engineer should also be provided copy of all non-disclosure agreements
and copies of the advance payment transmittal to retain with the job. These details are required for job -

closing

The Reimbursable Construction Engineer remains available to assist the Design Administrator in following
this procedure.

Utilization of the CONDUIT PLAT REQUEST LOG is mandatory for tracking the details associated
with these requests for records and must be maintained for Regulatory purposes.
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Pole Record Requests

Access to pole records are not normally received from customers as these structures can be accessed
visually however, in the event requests, in writing, for access to pole records is received the RCE will direct
the customer to the Design Administrator for the specific area.

A printout of the Pole Record System (PRS) for the specific location would be retrieved; removal of any
proprietary information may be required.

The customer would be required to submit payment for the time required accessing and producing the
documents (time and material costs). Upon receipt of the check the documents would be given to the
customer. No non-disclosure document would be required, as these structures are visible to the public at

large.

Right Of Way Requests

Right Of Way documents are a matter of public record and can be obtained from the various State and
Municipal Offices such as City / Town Halls, Registry of Deeds, etc.

However, in the event requests are received, in writing, for Right of Way documents by customers the RCE
would direct the requesting party to the appropriate Right Of Way Engineer for the area in question.

The customer would be required to submit payment for the time required by the Right Of Way Engineer to
locate and produce the documents being requested (time and material costs). Upon receipt of the check the
documents would be given to the customer. No non-disclosure sign-off would be necessary, as these
documents are available to the public.
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